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INSTITUTE OF PHYSICS  

BHUBANESWAR-751 005 
 

NOTICE INVITING TENDER 

   Tender No. NIT/IOP/15/2015-16 

 

1.0 Sealed tenders under Two Bid Systems are invited by the Director, Institute of Physics, 

Bhubaneswar- 751 005 from reputed contractors for the following work: 

 

Name of the work  : Construction of(1) Approach Road Connecting NISER 
Hostel to NISER academic building                                
(2) Approach road Connecting Connecting Extension 
Building, Library and Auditorium 

Estimated cost : Rs.15,73,380/- ( Rupees Fifteen Lakh Seventy Three Thousand 

Three Hundred Eighty only). 

Earnest Money Deposit (EMD) : Rs. 31,470/- (Rupees Thirty One  Thousand Four Hundred 

Seventy only) 

Cost of tender document : Rs. 500/- (Rupees Five hundred only.) (Non refundable) 

[To be paid either by Cash, Demand Draft or Banker’s 

Cheque drawn on any Nationalised/Scheduled Bank in 

favour of Institute of Physics, Bhubaneswar.  

2.0 Important dates: 

Sale of Tender Document : 30.09.2015 to 12.10.2015. 

Last date for submission of  

Tender  

: 12.10.2015  up to 1500 hours 

Opening of Technical bid in n the         

presence of attending bidders at 

IOP , Bhubaneswar-751 005.  

: 12.10.2015 at 1530 hours 

Note: In case the last date of sale and/or the date of receipt and opening of tender is declared as a 

holiday, the respective date shall be treated as postponed to the next working day. 
Tender Document can be obtained from the Office of Accounts Officer , Institute of Physics, Bhubaneswar-751 005  from 

1100 hours to 1330 hours and 1400 hours to 1600 hours on any working day except Saturday, Sunday and Government 

holidays on production of all prescribed documents along with an application in the prescribed format. and on payment of 

cost of Tender (Rs. 500/-) by way of Demand Draft or Banker’s Cheque drawn on any Nationalised/Scheduled Bank in favour 

of Director, Institute of Physics , Bhubaneswar-751 005. The Authority reserves the right to reject any or all the tenders or to 

allot parts of the work to different agencies without assigning any reasons thereof. 

 

Cost of Tender Document is not refundable.  
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4.0 Scope of Work: 
Construction of 
(1)Approach Road Connecting NISER Hostel to NISER academic building                                                      
(2) Approach road Connecting Connecting Extension Building, Library and Auditorium 

5.0  Eligibility for issue of Tender Document:  

 

5.1 Technical criteria 

a. Proof of registration with Govt./ Semi Govt. Organisations like CPWD, State PWD/ 

Railways etc. in appropriate class,  

b. copy of PAN card, and valid VAT clearance certificate . 

 

5.2  Financial Criteria 

Tenderers who have satisfactorily executed three similar works or repair/renovation 

works each of value 40% of estimated cost or two works each of 50 % cost or one 

work of 80% cost in last five years are eligible for issue of tender.  

 

6.0  Instructions to Tenderers. 

6.1 For obtaining Tender Documents, the application in the official letterhead of the 

Tenderer containing authorisation of his representative to collect the Tender Documents 

along with the duly filled in format attached with the NIT and documentary proof of the 

following shall be submitted in person to the office of Accounts Officer , IOP, 

Bhubaneswar- 751 005: 

(a) Past experience/list of similar work completed/in progress with their costs 

during last five years (in the format enclosed – Annex I) 

(b) Attested copy of TIN No. 

(c) Attested copy of PAN Card 

(d) Copy of Contractor’s Registration Certificate. 

Note: The Contractors shall submit a list of works which are in hand (in 

progress)  in  the following form: 

Sr. 

No 

Name of 

the work 

Name & particulars                    

of Division where 

the work is being 

executed 

Amount Position of the 

work in  progress 

Remarks 

1 2 3 4 5 6 

      

 

6.2 Tender Documents will be issued only on examining the above documents and satisfying  

that the intended Tenderer fulfills the eligibility criteria.  

 

6.3 The person deputed for purchase of Tender Documents shall carry a photo identification 

like Passport, Voter’s Identity Card, Driving License, PAN Card etc. in addition to the 

documents listed at para 4.1.,4.2 and 5.1 

 

Companies should send only technically qualified persons for discussions regarding 

company’s capability to execute the work, in case called for. 
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Note:  (1) The tenders will not be sent by post. 

(2) Original documents shall be produced for verification as and when called 

for. 

(3) The Contractors are required to submit the requisite documents (as 

mentioned above) with the technical bid at the time of submission of  the 

tender. 

 

6.4 It will be obligatory on all tenderers not submitting the offer to return   the   Tender 

Documents to Accounts Officer, IOP. However, cost of Tender Documents will not be 

refunded. 

 

6.5  Tender documents are not transferable. 

  

6.6 The authority reserves the right to reject any or all tenders or to award part(s) of works to 

different agencies without assigning any reason thereof.  

 

6.7 Tenders should be submitted in sealed envelopes in two parts separately, i.e. “ Technical 

Bid” ( PART-I) and “Price Bid” (PART-II) along with another envelope super scribing 

Tender No. & name of the work , due date for opening , bidder’s name and address. The 

technical bid duly filled in and signed on each page, accepting the terms, conditions and 

EMD for Rs.31,470/- shall be submitted in a separate cover, may be sent to Director 

Institute of Physics, Bhubaneswar-751 005 either by post or hand delivered in tender 

box kept in the office of the Director. No tender shall be accepted later than the time 

schedule specified above. Institute will not be responsible for delay/ loss of document in 

transit if sent by post. All tenders, in which any of the prescribed conditions are not 

fulfilled or are incomplete in any respect or tenders not in the prescribed format are 

liable to be rejected. 

  

6.8 Earnest Money, shall be submitted along with the Tender Documents. The Earnest 

Money Deposit should be in the form of Fixed Deposit Receipt or Banker’s Cheque or 

Demand Draft drawn on any Nationalised/Scheduled Bank in favour of Director, Institute 

of Physics, Bhubaneswar- 751 005. Tenders not accompanied by Earnest Money will be 

summarily rejected. 

Note : Cash, Cheque, Bank Guarantee etc. for Earnest Money Deposit will not be 

accepted. 

 

6.9 Tenders are to be submitted in sealed envelopes consisting of the following: 

 Envelope No.1: Earnest Money Deposit. 

 Envelope No.2: Technical bid  duly completed in all respect and signed on all pages. 

 Envelope No.3: Price Bid duly filled and signed by the Contractor 
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These three envelopes shall then be placed in another sealed envelope with the name of 

work and tender notice number written on it and submitted to the tender inviting 

authority at the following address: 

Director, 

Institute of Physics, 

Po: Sainik School,  

Bhubaneswar, Odisha-751 005 

 

The envelope containing the EMD shall be opened first. If EMD is found to be in order 

then only the envelope containing the tender will be opened.  In case the EMD is not 

deposited or not found in order, the tender shall not be considered at all. 

 

6.10 It will be obligatory on the part of the Tenderer to sign the tender document for all the 

components/parts of the Tender and affix his/his Company’s rubber stamp on every page 

of the Tender. 

 

6.11 Tenderers should quote the rates in figures as well as in words in Annex I. The amount 

for each item should be worked out and the requisite totals given. All corrections shall be 

attested by dated initials of the Tenderer. Special care should be taken to write the rates in 

figures as well as in words and the amounts in figures in such a way that no other 

interpretation is possible. The total amount should be written both in figures and words. 

 

6.12 If the amount of an item is not worked out by the Tenderer or if it does not correspond 

with the rates written either in figures or in words then the rates quoted by the Tenderer 

will be taken as correct, not the amount. If there exists a discrepancy between the rates 

written in figures and words, then the rates in words will be taken as correct. 

 

6.13 Partnership firms and joint venture firms will be considered only if: 

(a) Partnership Deed/Joint Venture Agreement has been entered into before the 

purchase of Tender Documents and copy thereof is enclosed with the Tender. 

(b) The Tender Document is purchased in the name of Partnership Company or the 

Joint Venture firm. 

(c) Such Partnership or Joint Venture is legally in order. 

 

6.14 The authority does not bind himself to accept the lowest or any tender and reserves to  

himself the right to accepting the whole or any part of the tender and the tenderer shall 

be bound to perform the services at the rates quoted and as accepted in the Work 

Order/Agreement. 

 

6.15 Tenders with any condition  including conditional rebate shall  be  rejected.   However,  

tenders with unconditional rebate will be accepted.  

 

6.16 Before submitting the tenders, Tenderers are advised to visit the work site viz. IOP 

Office ,Po: Sainik School , Bhubaneswar – 751 005 for the full understanding of the 

scope of work. 
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6.17 The successful bidder will be required to furnish by way of Security Deposit for due 

fulfillment of his contract, such sum as will amount to 5% of the estimated cost of the 

work put to tender or 5% of the amount of work order whichever is higher. The Security 

Deposit will be collected by deductions from the running bill of the Contractor at the 

rates mentioned above and the Earnest Money Deposit, if deposited at the time of 

tendering, will be treated as a part of the Security Deposit. The Security Deposit will 

also be accepted in the shape of Banker’s Cheque or Demand Draft drawn in favour of 

Director, Institute of Physics, Bhubaneswar–751 005. 

 

 

 

 

 

6.18 The Tender shall have a minimum validity of 180 days from date of opening of 

tender. If any Tenderer withdraws his tender before expiry of the validity period or 

makes any modifications in the terms and conditions of the tender which are not 

acceptable to the Department, then Government shall without prejudice to any right or 

remedy, be at liberty to forfeit 50% of the Earnest Money absolutely. Modified Tenders, 

in any case, shall not be accepted. 

 

6.19 CANVASSING IN ANY FORM IN CONNECTION WITH THE TENDER IS 

STRICTLY PROHIBITED AND SHALL DISQUALIFY THE TENDERER. 

THE TENDERS SUBMITTED BY TENDERER WHO RESORT TO 

CANVASSING ARE LIABLE TO BE REJECTED. 

 

6.20 For any clarifications, please contact Engineer-in-charge, IOP, Bhubaneswar.  

 

 

 

 

Director 

Institute of Physics  

Bhubaneswar  
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INSTITUTE OF PHYSICS  

Bhubaneswar  – 751 005. 
 

TENDER  FOR“REPAIR/RENOVATION OF QTRS.NO.VE/5 ” 

TENDER No. ________________________ 

APPLICATION FOR ISSUE OF TENDER DOCUMENT 

PART-A 

To be filled in by the Contractor: 

 Draft No. & Date                  :_______________________________________________________ 

 Bank & Place of issue          : _______________________________________________________ 

 Amount of EMD                 : _______________________________________________________ 

 Telephone/Mobile No.         : _______________________________________________________ 

 Email-ID                               : _______________________________________________________ 

Copies of the following documents are enclosed:  

(i) Past experience/list of similar work completed/in progress with their costs during last five years (in the format 

enclosed – Annex II). 

(ii) Latest Income Tax certificate. 

(iii) List of equipments, machinery & technical staff available with the Tenderer. 

(iv) Profit and Loss Account and Balance Sheet of last 3 years. 

(v) Latest Bank Solvency Certificate of value not less than 40% of the estimated cost issued not earlier than one year 

from date of starting of sale of tender. 
 

Date : ______________                                                         ____________________________ 

   Signature of Contractor with Seal 
 

PART-B 

(To be filled in by Acc. Officer, IOP) 

(a) Verified documents and found eligible. Please issue Tender Document on payment of Tender cost. 

(b) Verified documents and found not eligible for the following reasons : 

(i) Past experience/list of similar work completed/in progress with their costs during last five years (in the format 

enclosed – Annex II) not submitted. 

(ii) Latest Income Tax certificate not submitted. 

(iii) List of equipments, machinery & technical staff available with the Tenderer not submitted. 

(iv) Profit and Loss Account and Balance Sheet of last 3 years not submitted. 

(v) Latest Bank Solvency Certificate of value not less than 40% of the estimated cost issued not earlier than one year 

from date of starting of sale of tender, not submitted. 

(vi) Other reason, if any : __________________________________________________________________________ 

 

Date : ______________                                                                                                      ________________________________ 

Signature of Accounts Officer  

Accounts Officer, IOP. 
 

PART-C 

 (To be filled in by  Accounts Officer, IOP) 

 

Receipt No.________________                                                                                                              Date:___________________ 

Received vide DD/Banker’s cheque No.______________ dated ________drawn on ___________ Bank for an amount of Rs.500/- 

(Rupees Five Hundred Only) from M/s. _________________________________ towards Cost of Tender. 

Tender Document No._______________ issued to :  

 Name of Company : _______________________________________________________________________________ 

       

______________________________ 

Signature of . Accounts Officer 
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Institute of Physics 

Bhubaneswar 
 

Section – I 
NOTICE INVITING TENDERS 

 
Tender  No. NIT/IOP/ 15 /2015-16 

 
Tenders in the prescribed form are hereby invited on behalf of the Director , Institute of Physics, 

Bhubameswar-751 005 from contractors on the approved lists of Central PWD, MES Railways state 
PWDS and those having adequate experience for the following works: 
 

i) Description  : Construction of 

                                                            (1) Approach Road Connecting NISER Hostel to NISER academic building                    
                                                            (2) Approach road Connecting Connecting Extension Building, Library    and Auditorium 

. 
                                                       

 ii) Estimated cost   : Rs.15, 73,380/- 
 iii) Earnest Money  : Rs.31, 470/- 

iv) Cost of tender 
document  :Rs.500/- 
 

2. Printed form of tender consisting of complete specifications the schedule of quantities of the 
various classes of work to be done, and the set of “condition of contract” to be complied with by persons, 
whose tender may be accepted, which also will be found printed in the form of tenders, can be purchased 
from the Accounts officer, Institute of Physics, Bhubaneswar- 751 005 on any working day between 10:00 
hours to 16:00 hours on payment on amount mentioned above in cash  from _30.09.20105__to 
_12.10.2015 on production of proof of registrations in appropriate class of contractors, their past 
experience in the execution of such type of work and Income Tax Clearance Certificate.  
 
3. The tenders are to be submitted in two sealed envelopes, superscribing on it as Part ‘A’ 
Technical and commercial details, and Part ‘B’ Financial details Tender which should always be placed in 
sealed covers with the name of work written on the envelop will be received in the office of Head, 
Technical Services Division upto 15:00 hours on and will be opened on the same day at 15.30 Hours in 
the presence of such tenderers who desire to attend. 
 
4. The time for carrying out the work will be 3 (three) calendar months from the 10th day after 
the date of written orders to commence the work. 
 
5. Tenders are to be on the prescribed from the Institute of Physics.  Tenderers should quote in 
figures as well as in words the rates and amounts tendered by them. The amount for each item should be 
worked out and the equisite total given. All Correction shall be attested by the dated initials of the 
tenderer. The tenderers not tendering for this work after purchase of the tender document must return the 
tender document and drawings to the office of the undersigned within 15 days from the date of tender. 
However, the cost of tender documents will not be refunded. 
 

6. When a contractor signs a tender in an Indian language, the total amount tendered should 

also be written in the same language. In the case of illiterate contractors the rate of the amounts 

tendered should be attested by witness. 
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7. Earnest money, as stated in the Notice Inviting Tender should be submitted along with the 
Tender documents. If the same is not submitted, the Tender will summarily be rejected. The Earnest 
money deposit should be in the form of  Demand Draft issued by any National / Scheduled Bank in 
Favour of Director, Institute of Physics, Bhubaneswar. 
 
Note: i) Cheque and Bank Guarantees for Earnest Money deposit will not be accepted. 

ii) In case of contractors in the approved list of State PWDS, CPWD or MES, 
 evidence showing the appropriate and eligible class to which they belong. 
iii) A valid Income Tax Clearance Certificate. 
iv) A valid sales Tax Clearance Certificate. 

 
 

Earnest Money is not Security Deposit 
7 a. The earnest money, which a tender for a contract is called upon to furnish along with  his tender 
for the contract, is not a security deposit within the meaning of rule 45 of the Saving Bank Rules for 
depositors. No account can, therefore be opened for the deposit of such earnest money in the Post Office 
Saving Bank. 
 
Forfeiture of Earnest Money 
7 b.    If any tenderer withdraws his tender within the validity period or makes any modifications in the 
terms and conditions of the tender which are not acceptable to the Department, then the Institute shall, 
without prejudice to any other right or remedy, be at liberty to forfeit 50% (fifty per cent) of the earnest 
money absolutely. 
 
7 c.     Advanced stamp receipt for refund of EMD should be submitted along with Tender for speedy 
refund of EMD to unsuccessful tenderers. 
 
8. The contractor whose tender is accepted will be required to furnish by way of security deposit for 
due fulfillment of his contract, such sum as will amount to 5% of the estimated cost of the work put to 
tender or 10% of the amount of work order whichever is highers, subject to a maximum of Rs. 5.00 lakhs 
only. 
 
      The Security Deposit will be collected by deductions from the running bill of the contractor at the rates 
mentioned above and the earnest money deposited if deposited at the time of tenderers will be treated as 
a part of the Security Deposit. The security amount will also be accepted in cash. Fixed Deposit Receipts 
and Guarantee Bond of Scheduled Banks and State Bank of India. The Security Deposit shall be 
endorsed in favour of Director, Institute of Physics, Bhubaneswar-751 005. 
 
9. The competent authority does not bind himself to accept the lowest or any other tender, and 
reserves to himself the authority to reject any or all of the tenders received without the assignment of a 
reason. All tenders in which any of the prescribed conditions is not fulfilled or any condition including that 
of conditional rebate is put forth by the tenderer, shall be summarily rejected. 

 
10. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the 
contractors who resort to canvassing will be liable to rejection. 
 
11. All rates shall be quoted on the proper form of the tender alone. 
 
12. An item rate tender containing percentage below / above will be summarily be rejected. 
However, 
where a tenderer Voluntarily offer a rebate for payment within a stipulated period, this may be 
considered. 
 
13. On acceptance of the tender, the name of the authorized representative(s) of the contractor, 
who would be responsible for taking instructions from the Engineer-in-Charge shall be communicated to 
the Engineer-in-Charge. 
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14. Special care should be taken to write the rate in figures as well as in words, and the amounts 
in figures only in such a way that interpretation is not possible. The total amount should be written both in 
figures and in words. In case of figures the words ‘Rs’ should be written before the figures of rupees and 
words ‘P’ after the decimal figures e.g. Rs 1.15 paise and in case of words, the words ‘Rupees’ should be 
proceeded and the word ‘Paise’ should be written at the end. Unless the rate is in whole rupees and 
followed by the word ‘only’ it should invariably be upto two decimal places. While quoting the rates in 
schedule of a quantities, the word ‘only’ should be written closely following the amount and it should not 
be written in the next line. 
 
15. The Director does not bind himself to accept the lowest of any tender and reserves to himself 
the right to accepting the whole or any part of the tender and the tenderer shall be bound to perform the 
same at the rate quoted. 
 
16. Sales Tax on turn over / works contract tax or any other tax on material in respect of this 
contract shall be payable by the contractor and Institute will not entertain any claim whatsoever in this 
respect. 
 
17. The tender for works shall remain open for acceptance for a period of ninety days from the 
dated of opening of tenders. If any tenderer withdraws this tender before the said period to makes 
notifications in the terms and conditions of the tender which are not acceptable to the department, then 
the Institute shall, without prejudice to any other right or remedy be at liberty to forfeit the said earnest 
money absolutely. 
 
18. The contractors exempted from payment of earnest money / Security Deposit and individual 
cases should attach with tender an attested copy of letter of Head, Director , Institute of Physics 
exempting them from the payment to earnest money / earnest money and security deposit and should 
produce the original whenever called upon to do so. 

 
19. The Contractor should accompany with copy of affidavit along with copy of valid electrical 
Contract License with whom the civil contractor is associated.  
 
20. The tender for the work shall be witnessed by a contractors who himself / themselves has/ 
have tendered or who may and has / have tendered for the same work. Failure to observe this condition 
would render tenders of the contactors tendering as well as witnessing tenderer liable to summary 
rejection. 
 
21. It will be obligatory on the part of the tenderer to tender and sign the tender document for all 
components / parts. 
 
22. The contractor shall submit list of works which are in hand (progress) in the following form:  
 

Name of work  Name & particulars  Amount Position Remarks 
   of divisions where  of work  of work in  
   work is being     progress 
   executed. 

 1   2        3        4        5 

 
 
 
 
 

CONTRACTORS 
DIRECTOR 

Institute of Physics 
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Institute of Physics 

Bhubaneswar 

Section – II 

Tender No_NIT/IOP/ 15  /2015-16 

GENERAL DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 
 

SCOPE OF WORK: Construction of 
(1) Approach Road Connecting NISER Hostel to NISER academic building                                
(2) Approach road Connecting Connecting Extension Building, Library and Auditorium  

 
1. All works proposed for execution by contract will be notified in a form of invitation to tender 
posted in public places and signed by Director. 

 

This form will state the work to be carried out, as well as the date for submitting and 

opening tenders and the time allowed for carrying out the work, also the amount of earnest 

money to be deposited by the successful tenderer and the percentage, if any to be deducted from 

bills. Copies of the specifications, designs and drawings and any other documents required in 

connection with the work signed for the purpose of identification by Director /Chairman, 

Campus maintenance committee shall also be open for inspection by the contractor at the office 

of the Director/ Chairman, Campus Maintenance committee  during office hours. 

2. In the event of the tender being submitted by a firm, it must be signed separately by 

each member thereof, or in the event of the absence of any partner it must be signed on his behalf 

by a person holding a power of attorney authorising him to do so, such power attorney to be 

produced with the tender, and it must be disclosed that the firm is duly registered under the 

Indian partnership Act. 

3. Receipts for payment made on account of work when executed by a firm must also be 

signed by the several partners. Except where the contractors are described in their tender as a 

firm, in which case the receipt must be signed in the name of the firm by one of the partners or 

by some person having authority to give effectual receipts for the firm. 

4. Any person who submits a tender shall fill up the usual printed form, stating at what 

rate he is willing to undertake each item of the work. Tenders, which propose any alteration in 

the work specified in the said form of invitation to tender, or in the time allowed for carrying out 

the work, or which contain any other condition of any sort including conditional of unconditional 

rebates will be summarily rejected. No single Tender shall be include more than one work, but 

contractors who wish to tender for two or more works shall submit separate tender for each. 

Tender shall have the name and number of the work to which they refer, written on the 

envelopes. 

 

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full rupees by 

ignoring fifty  paise and considering more than fifty paise as rupee one. 

5. Director/Chairman, Campus maintenance committee or his duly authorised assistant, 

will open tenders in the presence of any intending contractors who may be present at the time, 

and will enter the amount of the several tenders in a comparative statement in a suitable form. In 

the event of a tender being accepted, a receipt for the earnest money forwarded therewith shall 



P a g e  | 14 

 

SEAL AND SIGNATURE OF TENDERER 

 

thereupon be given to the contractor who shall thereupon for the purpose of indentification sign 

copies of the specifications mentioned and other documents in Rule I. In the event of a tender 

being rejected, the earnest money forward with such unaccepted tender shall thereupon be 

returned to the contractor making the same. 

6. The offer inviting tenders shall have the right of rejecting all or any of the tenders, 

and will not be bound to accept the lowest tender. 

7. The receipt of an accountant or clerk for any money paid by the contractor will not be 

considered as an acknowledgement of payment to the Director and the contractor shall be 

responsible for seeing that he procures a receipt signed by the Director , or by the accounts 

officer or by a duly authorised cashier. 

 

8. The memorandum of work tendered for, and the schedule of materials to be supplied 

by the Institute of Physics and their issue, rates, shall be filled in and completed in the office of 

the Director before the tender form is issued. If a form is issued to an intending tenderer without 

having been so filled in and completed he shall request the office to have this done before he 

completes and delivers his tender. 

 

The tender shall be accompanied by earnest money (unless exempted) of Rs. 31,470/- in receipt 

of a Scheduled Bank issued in favour of _Director, Institute of Physics , Bhubaneswar . The 

amount being credited to _________ A contractor exempted from depositing earnest money in 

individual cases, shall attach with the tender an attested copy of the letter exempting him from 

depositing earnest money and shall produce the original when called upon to do so. 

 

The Tender and the earnest money shall be placed in separate sealed envelopes each marked 

“Tender” and “Earnest Money” respectively . Both the envelopes shall be submitted together in 

another sealed envelope. The envelope marked ”Tender” of only those tenderers shall be opened 

whose earnest money placed in the other envelope is found to be in order. 
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 I / We hereby tender for the execution for the Director , Institute of Physics of the works 

specified in the under written memorandum within the time specified in such memorandum at 

the rates specified therein and in accordance in all respect with the specifications, designs 

drawings, and instructions in writing referred to in rule I hereof an in Class II of conditions of 

contact and with such materials as are provided for by an in all respect in accordance with, such 

conditions so far as possible. 

MEMORANDUM 

(a) General Description : Construction of 
                                           (1) Approach Road Connecting NISER Hostel to NISER academic building                                             
                                                           (2) Approach road Connecting Connecting Extension Building, Library and Auditorium  

 
b) Estimated cost  : Rs.15,73,380/- 

 

c) Earnest Money : Rs.31,470/- 

 

d) Security Deposit :5% of the estimated cost of the work put to tender  

 

 The security Deposit will be collected by deduction from the running bills of the 

contractor at the rates mentioned above and the earnest money, if deposited at the time of the 

tender, will be treated as part of security deposit. The security deposit will also be accepted in 

cash or in the form of Fixed Deposit Receipts and Bank Guarantee of Scheduled Banks and State 

Bank of India. The security Deposit shall be endorsed in favour of the Director, Institute of 

Physics, Bhubaneswar – 751 005 . 

 

e) Time allowed for the work from the 10th day after the date of written order calendar 

months to commence. 

 

Should this tender is accepted, in whole or in part, I / We hereby agree (i) to abide by and 

fulfill all the terms and provision of the said conditions annexed hereto and all the terms and 

provisions contained in the notice inviting tenders so far as applicable, and / or in default thereof 

to forefeit and pay to the Director  or his successories in office, the sum of money mentioned in 

the said conditions. A sum of Rs.__________ is hereby forwarded in Treasury Challan. Deposit 

at Call Receipt of a Scheduled Bank Guaranteed by the Reserve Bank of India as earnest money. 

If I / We fail to commence the work specified in the above memorandum I / we agree that the 

said Director  or his successories in office shall without prejudice to any other right or remedy, 

be at liberty to forefeit the said earnest money absolutely otherwise the sadi earnest money shall 

be retained by him towards security deposit mentioned against clause (d) of the above mentioned 

Memorandum (ii) to execute all the works referred to in the tender document upon the terms and 

conditions contained or referred to therein and to carry out such deviations as may be ordered, 

upto a maximum of 25 (Twenty five) percent at the rate quoted in the tender documents and 

those in excess of that limit at the rates to be determined in accordance with the provisions 

contained in clause 12-A of the tender form. 
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I / We agree that if I / We fail to commence the work specified in the above 

memorandum an amount equal to the amount of the earnest money mentioned in the form of 

invitation of tender shall be absolutely forefeited to the Director and the same may at the option 

of the Director be recovered out of the deposit in so far as the same may extend in terms of the 

said Bond and in the event of deficiency out of any other moneys due to me / us or otherwise. 
Date: ___________________________ day of ____________________________ 20 

*Signature: _______________________ 
+ Witness: _____________________________ 
Address:______________________________________________________________________
________         
______________________________________________________________________________  
Occupation: 

___________________________________________________________________________ 

The above tender is hereby accepted by me on behalf of the Director, Institute of Physics. 

Date: ___________________________ day of ____________________________ 20 

++ __________________________________ 

+ Signature of witness to contractors signature. 

* Signature of contractor before submission of tender. 

++  Signature of the officer by whom accepted. 
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Institute of Physics 

Bhubaneswar 

Section – III 

CONDITIONS OF CONTRACT 

Definitions: 
1. The ‘contract’ means the documents forming the tender and acceptance thereof and 
the formal agreement executed between the Director, institute of Physics and the contractor, 
together with the documents referred to therein including these conditions, the specifications, 
designs drawings, and instructions, issued from time to time by the Director /Chairman, Campus 
Maintenance committee  and all these documents taken together, shall be deemed to form one 
contract and shall be complementary to one another. 
2. In the contract the following expressions shall, unless the context otherwise requires, have 
the meanings, hereby respectively assigned to them. 
 

a) The expression ‘works’ or ‘work’ shall unless there be something either in the subject 

or context repugnant to such construction, be construed and taken to mean the works by or by 

virtue of the contract contracted to be executed whether temporary or permanent and whether 

original, altered, substituted or additional including all labour, materials, equipments, 

machinery constructions equipments, plant, plant operation and maintenance and another 

items required for the completion of construction. 

 

b)  The `site’ shall mean the land / or other places, on into a through which work is to be 

executed under the contract or any adjacent land, path or street through which work is to be 

executed under the contract or any adjacent land, path or street which may be allotted or used 

for the purpose of carrying out the contract. 

c) The ‘contractor’ shall mean the individual or firm or company whether incorporated or 

not undertaking the works and shall include the legal personnel representatives of such 

individual or the persons composing such firm or company or the successors of such firm or 

company. 

d) The `Director’ means the Director of Institute of Physics, Bhubaneswar and his 

successors. 

 

e) The Chairman, Campus Maintenance committee means the authorized representative of 

the Director, institute of physics, who will supervise and the in-charge of the work. 

 

 

f) `Contract price means the sum named in the tender subject to such addition thereto or 

deduction therefrom as may be made under the provisions herein before contained. 
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g) ‘Temporary work’ means all temporary works of every kind required in or about the 

execution, completion and maintenance of the works. 

 

2(i)    ‘Approval’ means the approval in writing by the Director, Institute of Physics of any 

materials and cost changes in the contract documents. 

  

 ‘Works’ imparting the singular number shall include the plural number and vice versa 

according to context. 

Clause 1: Security Deposit 

 

 The person(s) whose tender may be accepted (hereinafter called `The contractor’) shall 

permit the Institute at the time of making any payment to him for work done and measured 

under the contract, to deduct such sum at the rate of 5% of the gross value of the work done 

in each running bill, as along with the Earnest Money if any already deposited by the 

contractor will amount to 10%of the estimated cost of work put to tender or 10% of the 

amount of work order whichever is higher, subject to a maximum of Rs. 5.00 lakhs unless / 

he they has/have deposited the full amount of Security Deposit in the form of Guarantee 

Bonds of any Scheduled Bank. 

 

 

CLAUSE 2 : COMPENSATION FOR DELAY 

 

 The time allowed for carrying out the work as entered in the tender shall be strictly 

observed by the contractor and shall be deemed to be the essence of the contract on the part 

of the contractor and shall be reckoned from the 10th day after the day on which the order to 

commence the work is issued to the contractor. The work shall through out the stipulated 

period of the contract be proceeded with all due diligence and the contractor shall pay as 

compensation an amount equal to one per cent such smaller amount as the Director , Institute 

of Physics  (whose decision in writing) shall be final may decide on the amount of the 

estimated cost of the whole work as shown in the tender for every day that the work remains 

uncommenced of unfinished, after the proper dates. To ensure satisfactory progress during 

execution of the work the contractor shall submit a detailed phased programme based on the 

departmental time schedule so as to complete the whole work within the stipulated time to 

the Engineer-in-Charge for approval within15 days from the date of issue of order to start the 

work. Such an approved phased programme shall form part of the contract and the contractor 

shall be bound to maintain an interim schedule of programme accordingly. In event of the 

contractor failing to comply with this conditions he shall be liable to pay as compensation an 

amount equal to one per cent or such smaller amount as the Director, Institute of Physics , 

Bhubaneswar (whose decision in writing shall be final) may decide on the said estimated cost 



P a g e  | 19 

 

SEAL AND SIGNATURE OF TENDERER 

 

of the whole work for every day that the due quantity of the work remains incomplete. 

Provided always that the entire amount of compensation to be paid under the provisions of 

this clause shall not exceed ten per cent of the estimated cost of the work as shown in the 

tender. 

 

BUFFER PERIOD 

 
 Compensation will be recovered from the contractor if the work is not completed within 10 days after due date of completion. The 

buffer period of 10 days relates to only to the final completion of the work as a whole and does not apply to the interim schedule of progress. In 
the event of the work being completed beyond the period of 10 days after the date of completion specified in the tender, the entire period 

inclusive of the buffer period shall be taken into account for calculating the amount of compensation. 

 
 

CLAUSE 3 : ACTION IN CASE OF DELAYS INFERIOR WORKMANSHIP DAMAGES 

                       AND / BREACHES OF CONTRACT 

 

 The Engineer-in-Charge may without prejudice to his right against the contractor in respect of any 
delay or inferior workmanship or otherwise to any claims for damage in respect of any delay of inferior 
workmanship or otherwise to any claims for damage in respect of any breaches of the contract and 
without prejudice to any rights or remedies under any of the provisions of this contract or otherwise 
and whether the date for completion has or has not elapsed by notice in writing absolutely determine 
the contract in any of the following cases : 

 

i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 
reconstruct, or replace any defective work or that the work is being performed in any inefficient or 
otherwise improper or unworkman like manner shall omit to comply with the requirements of such 
notice for a period of 7 days thereafter or if the contractor shall delay or suspend the execution of the 
work so that either in the judgment of the Engineer-in-Charge (which shall be final and binding) he will 
be unable to secure completion of the work by the date for completion or he has already failed to 
complete the work by that date. 

 

ii) If the contractor being a company shall pass a resolution or the court shall make an order that the 
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or 
if circumstances shall arise which entitle the court or creditor to appoint a receiver or a manager or 
which entitle the court to make a winding up orders. 

 

iii) If the contractor commits breach of any of the terms and conditions of this contract. 
 

iv) If the contractor commits any acts mentioned in clause 21 thereof. 
  

 When the contractor has made himself liable for action under any of the cases aforesaid, the 
Engineer-in-Charge on behalf of the Director Institute of Physics shall have the powers: 
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a) To determine or rescind, the contract as aforesaid (of which termination or rescission notice in 
writing to the contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). 
Upon such determination or recission the security deposit of the contractor shall be liable to be 
forfeited and shall be absolutely at the disposal of Institute. 

 

b) To employ labour paid by the Institute of Physics and to supply material to carry out the works or 
any part of the work debiting the contractor with the cost of the labour and price of the materials 
of the amount of which cost and price certified by the Engineer-in-Charge shall be final and 
conclusive against the contractor and credition him with the value of work done in all respects in 
the same manner at the same rates as it has been carried out by the contractor under the terms 
of his contract. 

 

The certificate of the Engineer-in-Charge as to the value of the work done shall be final and 
conclusive against the contractor provided always that action under the sub-clause shall only be 
taken after giving notice in writing to the contractor provided also that if the expenses incurred by 
the department are less than the amount payable to the contractor at his agreement rates, the 
difference should not be paid to the contractor. 

 

c) After giving notice to the contractor to measure up the work of contractor and to take such part 
thereof as shall be unexecuted out of his hands and to give it to another contractor to complete in 
which case expenses which may be incurred in excess of sum which would have been paid to the 
original contractor if the whole work had been executed by him (of the amount of which excess 
the certificate in writing of the Engineer-in-Charge shall be final and conclusive) shall be borne 
and paid by the original contractor and may be deducted from any money due to him by Institute 
under this contract or on other account whatsoever or from his security deposit or the proceeds of 
sales thereof or a sufficient part thereof as the case may be. 

 

In the event of any one a more of the above course being adopted by the Engineer-in-Charge the 
contractor shall have to claim compensation for any loss sustained by him by reason of his having 
purchased or procured any material or entered into any engagements or made any advances or account 
or with a view to the execution of the work or the performance of contract and in case action is taken 
under any of the provisions aforesaid the contractor shall not be entitled to recover or be paid any sum for 
any work thereto for actually performed under this contract unless and until the Engineer-in-Charge has 
certified in writing the performance of such work and the value payable in respect thereof and he shall 
only be entitled to be paid the value so certified. 

 

CLAUSE 4: CONTRACTORS TO REMAIN LIABLE TO PAY COMPENSATION IF   

ACTION NOT TAKEN UNDER CLAUSES. POWER TO TAKE POSSESSION 

OF OR REQUIRE REMOVAL OF OR SELL CONTRACTORS PLANT. 

 

 In any case in which any of the powers conferred upon the Engineer-In-Charge by clause 3 
thereof shall have become excercisable and the same shall not be exercised, non-exercise thereof shall 
not constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be 
exercisable in the event of any future case of default by the contractor and the liability of the contractor for 
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compensation shall remain unaffected. In the event of the Engineer-In-Charge putting in force all or any of 
the powers vested in him under the preceding clause he may, if he so desires, after giving notice in 
writing to the contractor, take possession of (or at the sole discretion of the Engineer-In-Charge which 
shall be final) use as on hire (the amount of the hire money being also in the final determination of the 
Engineer-In-Charge) all or any tools, plant, materials and stores, in or upon the works, or the site thereof 
belonging to the contractor, or the work, or procured by the contractor and intended to be used for the 
execution of  the work or any part thereof paying or allowing for the same in account at the contract rates, 
or, in the case of these not being applicable at current market rates to be certified by the Engineer-in-
Charge, whose certificate thereof, shall be final otherwise the Engineer-In-Charge by notice in writing may 
order the contractor, or his clerk of the works, foremen or other authorised agent to remove such tools, 
plant, materials, or stores from the premises (within a time to be specified in such notice); and in the event 
of the contractor failing to comply with any such requisition, the Engineer-In-Charge may remove them at 
the contractor’s expense or sell them by auction or private sale on account of the contractor and at his 
risk in all respect and the certificate of the Engineer-In-Charge as to the expense of any such removal 
and the amount of the proceeds and expense of any such sale shall be final and conclusive against the 
contract. 

 

CLAUSE 5: EXTENSION OF TIME 

 

 If the contractor shall desire an extension of time for completion of the work on the ground of his 
having been unavoidably hindered in its execution or any other ground he shall apply in writing to the 
Engineer-In-Charge within 30 days of the date of hindrance on account of which he desires such 
extension as aforesaid and the Engineer-In-Charge shall, if in his opinion (which shall be final) reasonable 
ground be shown, therefore, authorise such extension of time, if any as may, in his opinion be necessary 
or proper the contract not have any further recourse or claim and shall not bring any action for recovery of 
damages on the above ground. 

 

CLAUSE 6: COMPLECTION CERTIFICATE 

 

 Within ten days of the completion of the work, the contractor shall give notice of such completion 
to the Engineer-In-Charge and within 10 days (at Head Quarters) 30 days (at out station) of the receipt of 
such notice the Engineer-In-Charge shall inspect the work and if there is no defect in the work, shall 
furnish the contractor with a certificate of completion otherwise a provisional certificate of completion 
indicating defects (a) to be rectified by the contractor and / or (b) for which payment will be made at 
reduced rates, shall be issued but no certificate of completion provisional or otherwise shall be issued, 
nor shall work be considered to be complete until the contractor shall have removed from the premises on 
which the work shall be executed all scaffoldings, surplus materials, rubbish and all huts and sanitary 
arrangements required for his / their work people on the site in connection with the execution of the works 
as shall have been erected or constructed by the contractor(s) and clean off the dirt from all woodworks 
doors, windows, walls, floors or other parts of any building, in upon or about which the work is to be 
executed or of which he may have had possession for the purpose or of execution thereof, and not until 
the work shall have been measured by the Engineer-In-Charge if the contractor shall fail to comply with 
the requirements of this clause as to removal of scaffolding, surplus materials and rubbish and all huts 
and sanitary arrangements as aforesaid and cleaning, of dirt on or before the date fixed for the 
completion of work, the Engineer-In-Charge may at the expense of the contractor remove such 
scaffolding, surplus materials and rubbish etc., and dispose of the same as he thinks fit and clean off 
such dirt as aforesaid, and the contractor shall have no claim in respect of any such scaffolding or surplus 
materials as aforesaid except for any sum actually realized by the sale thereof. 

 

CLAUSE 6(a): 
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 When the annual repair & maintenance work is carried out the splashes and droppings from white 
washing, colour washing, painting etc. on walls, floors, doors, windows etc. shall be removed and the 
surface cleaned simultaneously with the completion of these items of work in the individual rooms, 
quarters or premises etc. where the work is done without waiting for the actual completion of  all the other 
items of work in the contract. In case the contractor fails to comply with requirement of this clause, the 
Engineer-In-Charge shall have the right to get this work done at the cost of the contractor either 
departmentally or through another agency. Before taking such action, the Engineer-In-Charge shall give 
two days notice in writing to the contractor. 

 

CLAUSE 7: PAYMENT OF INTERMEDIATE CERTIFICATE TO BE REGARDED AS ADVANCE 

 

 No payment shall be made for a work estimated to cost Rupees five thousand or less after the 
whole of the work shall have been completed and certificate or completion given. But in the case of work 
estimated to cost more than Rupees five thousand, the contractor shall on submitting the bill thereof be 
entitled to receive a monthly payment proportionate to the part thereof then executed to the satisfaction of 
the Engineer-In-Charge, whose certificate of the sum so payable shall be final and conclusive against the 
contract. But all such intermediate payments shall be regarded as payments by way of advance against 
the final payments only and act as payments for work actually done and completed and shall not preclude 
the requiring of bad, unsound and imperfect or unskilled work, to be removed and taken away and 
reconstructed, or re-erected or be considered as an admission of the due performance of the contract, or 
any part thereof in any respect of the accruing of any claim, nor shall it conclude, determine or affect in 
any way the powers of the Engineer-In-Charge under these conditions or any of them as to the final 
settlement  and adjustment of the accounts or otherwise in any other way vary or affect the contract. The 
final bill shall submitted by the contractor within one month of the date fixed for completion of the work or 
of the date of the certificate of completion furnished by the Engineer-In-Charge and payments shall be 
made within three months if the amount of the contract plus that of the additional item is upto Rs. 2.00 
lakhs, and in 6 months if the same exceeds Rs. 2.00 lakhs, of the submission of such bill, If there shall be 
any dispute about any item or items of the work then the indisputed item or items of the work only shall be 
paid within the said period of three months or six months as the case may be. The contractor shall submit 
a list of the disputed items within thirty days from the disallowance thereof and if he fails to do this, his 
claim shall be deemed to have been fully waived and absolutely extinguished. 

 

 

 

CLAUSE 8: BILLS TO BE SUBMITTED MONTHLY 

 

 A bill shall be submitted by the contractor on or before 10th of each month for all works executed 
in the previous month and the Engineer-In-Charge shall take or cause to be taken the requisite 
measurement for the purpose of having the same verified and the claim as far as admissible, adjusted as 
far as possible befor the expiry or thirty days from, the presentation of the bill. If the contractor does not 
submit the bill within the time fixed as aforesaid the Engineer-In-Charge may depute within seven days of 
the date fixed as aforesaid a subordinate to measure the work and in the presence of the contractor 
whose counter signature to the measurement list will be sufficient warrant, and the Engineer-In-Charge 
may prepare a bill from such list. 

 

CLAUSE 8A: CONTRACTOR TO BE GIVEN A WEEK TO FILE OBJECTIONS TO THE MEASURMENTS 

RECORDS BY DEPARTMENT 
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  Before taking any measurement of any work as has been referred to in clause 6, 7 and 8 thereof, 
the Engineer-In-Charge or a subordinate deputed by him shall give two days notice to the contractor, who 
shall attend and assist the Engineer in making such measurements and furnish all required particulars. If 
the contractor fails to attend at the measurements after such notice or fails to counter sign or to record the 
difference within a week from the date of measurement in the manner required by the Engineer-In-Charge 
or by the subordinate deputed by him as the case may be shall be final and binding on the contractor and 
the contractor shall have no right to dispute the same. 

 
CLAUSE 9: BILL TO BE IN PRINTED FORMS 

 

 The contractor shall submit all bills on the printed forms to be handed on applications at the office 
of the Engineer-In-Charge and the charges in the bills shall always be entered at the rates specified in the 
tender or in the case of any extra work ordered in pursuance of these condition and not mentioned or 
provided for in the tender at the rate hereinafter provided for such work. 
 
CLAUSE 9A: PAYMENT OF CONTRACTOR’S BILLS TO BANKS 

 

 Payment due to the contractor may, if so desired by him, be made to his bank instead of direct to 
him provided that the contractor furnishes to the Engineer-In-Charge  (1) and authorisation in the form of 
a legally valid document such as a power of attorney conferring authority on the bank to receive payment 
and (2) his own acceptance of the correctness of the accounts made out as being due to him by Institute 
of his signature on the bill or other claims preferred against Institute or before settlement by the Engineer-
In-Charge account or claim by payment to the bank. While the receipts given by such a bank shall 
constitute a full sufficient discharge for the payment, the contractor should wherever possible, present his 
bills duly receipted and discharged through his bankers. 
 
 Nothing herein contained shall be operated to create in favour of the bank any rights or equities 
viz-a-viz the Director. 
 
CLAUSE 10: STORES SUPPLIED BY INSTITUTE 

 

 If the specification or schedule of items provided for the use of any special description of 
materials to be supplied from the Engineer-In-Charge’s stores, or if it is required that the contractor shall 
use certain stores to be provided by the Engineer-In-Charge as shown in schedule of materials hereto 
annexed, the contractor shall be bound to procure and shall be supplied such materials and stores as are 
from time to time required to be used by him for the purpose of the contract only, and the value of the full 
quantity of materials and stores so supplied at the rates specified in the said schedule of materials may 
be set off or deducted from any sums then due, or thereafter to become due to the contractor under the 
contract or otherwise or against or from the security deposit, or the proceeds of sales thereof if the same 
is held in Institute securities the same or a sufficient portion thereof being in this case sold for the 
purpose. All materials so supplied to the contractor shall remain the absolute property of Institute , and 
shall not be removed on any account from the site of the work, and shall be at all times open to inspection 
by the Engineer-In-Charge. Any such materials remaining unused and in perfectly good condition at the 
time of completion or termination of the contract shall be returned to the Engineer-In-Charge   at a place 
directed by him if a notice in writing under his hand be shall so required but the contractor shall not be 
entitled to return any such materials unless with such consent, and shall have no claim for compensation 
on account of any such materials as supplied to him as aforesaid not being used by him or for any 
wastage of damage to any such materials. Provided that the contactor shall in no case be entitled to any 
compensation or damage on account of any delay in supply or non-supply thereof all or any such 
materials and stores. Provided further that the contractor shall be found to execute the entire work if the 
materials are supplied by the Institute within the (work if the materials are supplied by government within 
the) scheduled time for completion of the work plus 50 percent thereof (schedule time plus six months if 
the time of completion of the work exceeds 12 months) but if a part only of the material has been supplied 
within the aforesaid period then the contractor shall be bound to do such of the work as may be possible 
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with the materials and stores supplied in the aforesaid period. For the completion of the rest of the work, 
the contractor shall be entitled to such extension of time as may be determined by the Engineer-In-
Charge whose decision in this regard shall be final. 
 
CLAUSE 10A: STORES SUPPLIED BY CONTRACTOR 

 

 The Engineer-In-Charge shall have full powers to require the removal from the premises of all 
materials which, in his opinion are not in accordance with the specifications and in case of default the 
Engineer-In-Charge is to be at liberty to employ other persons to remove the same without being 
answerable or accountable, for any loss or damage that may happen or arise to such materials. The 
Engineer-In-Charge shall also have full powers to require other proper materials to substitute there for 
and in case of default the Engineer-In-Charge may cause the same to be supplied and all cost which may 
attend such removal and substitutions are to be borne by the contractor. 
 
CLAUSE 10B: 

 

 The contractor on signing an indenture in the form to be specified by the Engineer-In-Charge 
shall be entitled to be paid during the progress of the execution of the work 75% of the estimate value of 
any materials which are in the opinion of the Engineer-In-Charge non-perishable and are in accordance 
with the contract  which have been brought on the site in connection therewith and are adequately stored 
and / or protected against damage by weather or other causes hut which have not at the time of advance 
been incorporated in the works. When materials on account of which an advance has been made under 
this sub-clause are incorporated in the work the amount of such advances shall be deducted from the 
next payment made under any of the clause or clauses of this contract. 
 
CLAUSE 10C:  VARIATION IN PRICE OF MATERIALS 

 
 If after submission of the tender, the price of any material incorporated in the works (not being a 
material supplied from the Engineer-in-Charge's stores in accordance with clause 10 thereof) and/or 
wages of labour increases as a direct result of the coming into force of any fresh law, or statutory rule or 
order (but not due to any changes in sales tax) and such increase in the price and/or wages prevailing at 
the time of the last stipulated date for receipt of the tenders including extensions, if any, for the work, and 
the contractor thereupon necessarily and properly pays in respect of that material (incorporated in the 
works) such increased price and /or in respect of  labour engaged on the execution of the work such 
increased wages, then the amount of the contract shall accordingly be varied and provided further that 
any such  increase has shall not be payable if such increase has become operative after the stipulated 
date of completion of the work in question. 

 
If after submission of the tender, the price of any material incorporated in the works (not being a 

material supplied from the Engineer-in-Charge's stores in accordance with Clause 10 thereof) and/or 
wages of labour is decreased as a direct result of the coming into force of any fresh law or statutory rules 
or order (but not due to any changes in sales tax) and such decrease in the prices and/or wages 
prevailing at the time of receipt of the tender for the work.  Institute shall in respect of materials 
incorporated in the works (not being materials supplied from the Engineer-in-Charge's stores in 
accordance with Clause-10 thereof) and/or labour engaged on the execution of the work after the date of 
coming into force of such law statutory rule or order be entitled to deduct from the dues of the contractor 
such amount as shall be equivalent to the difference between the prices of the materials and/or wages as 
prevailed at the time of the last stipulated date for receipt of tenders including extensions if any for the 
work and the prices of materials and/or wages of labour on the coming into force of such law, statutory 
rules or order. 

 

The contractor shall, for the purpose of this condition, keep such books of account and 

other documents as are necessary to show the amount of any increase claimed or reduction 

available and shall allow inspection of the same by a duly authorized representative of the 
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Institute, and further shall, at the request of the Engineer-in-Charge may require any documents 

so kept and such other information as the Engineer-in-Charge may require. 
 
The contractor shall, within a reasonable time of his becoming aware of any alteration in the price 

of any such materials and/or wages of labour, given notice thereof to the Engineer-in-Charge stating that 
the same is given pursuant to this condition together with all information relating thereto which he may be 
in position to supply. 

 
CLAUSE 10(CC): 
 
 If the prices of materials (not being materials supplied or services rendered at fixed prices by the 
Department in accordance with Clause 10 & 34 thereof) and / or wages of labour required for execution of 
the work increases, the contractor shall be compensated for such increase as per provision detailed 
below and the amount of the contract shall accordingly be varied, subject to the condition that such 
compensation for escalation in prices shall be available only for the work done during the stipulated 
period of the contract including such period for which the contract is validity extended under the 
provisions of Clause 5 of the contract without any action under Clause 2 and also subject to the condition 
that no such compensation shall be payable for a work for which the stipulated period of completion is 18 
months or less. Such compensation for escalation in the prices of materials and labour, when due, shall 
be worked out based on the following provisions: 
 
1. The base date for working out such escalation shall be the last stipulated date of receipt of tenders 

including extension, if any 
 
2. The cost of work on which the escalation will be payable shall be reckoned as below: 

 
a) Gross value of the work done upto this quarter:

 
(A) 

b) Gross value of work done upto the last quarter:
 
(B) 

c) Gross value of work done since previous quarter (a-b):
 
(C) 

d) Full assessed value of Secured advance fresh paid in this quarter:
 
(D) 

e) Full assessed value of Secured advance recovered in this quarter:
 
(E) 

f) Full assessed value of Secured advance for which escalation is payable in this quarter(d-e):
 
(F) 

g) Advance payment made during this quarter:
 
(G) 

h) Advance payment recovered during this quarter:
 
(H) 

i) Advance payment for which escalation is payable in this quarter (g-h):
 
(I) 

j) Extra items paid as per clause 12 & 12A based on prevailing market rates during this 
quarter Then X=C+F+I-J (j) 
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   Y=0.85X 
k) Less cost of material supplied by the department as per clause 10 and recovered during the quarter: (K) 
l) Less cost of services rendered at fixed charges as per clause 34 and recovered during the quarter: Cost of work for 

which escalation is applicable: W=Y(K+L) (L) 

 

3. The components of materials, labour, P.O.L., etc. shall be predetermined for every work and incorporated in the conditions of contract 

attached to the tender papers and the decision of the Engineer-In-Charge in working out such percentage shall be binding on the contractor. 

 

4. The compensation for escalation for materials and P.O.L. shall be marked worked out as per the formulae given below: 

 

 i)  V
M   =   W  x     X     x    ( MI  -  MI O )   

                   100               MIO 
V

M
  =  Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or recovered 

W = Cost of work done worked out as indicated in sub para 2  above.  

X = Component of materials expressed as percent of the total value of work. 

MI & MI
O  

=  All India whole sale index for all commodities for the period under reckoning as published by the Economic Adviser to 

Government of India, Ministry of Industry and the Commerce, for the period under consideration and that valid at the time of receipt 

of tenders, respectively. 

 

ii) V
F   =   W  x     Z     x    ( FI  -  FI O )   

        100             FIO 
 

V
F

 = Variation in cost of fuel, oil and lubricants increase or decrease in rupees to be paid or recovered. 

W = Value of work done, worked out as indicated in sub para 2 above. 

Z = Component of P.O.L. expressed as a percent of total value of work as indicated under the special conditions of contract. 

FI & FI
O

  =  Average index number of wholesale price for group (fuel, power light and lubricants) as published weekly by the 

Economic Advisor to Government of India, Ministry of Industry for the period under reckoning, and that valid at the time of receipt of 

tenderers respectively. 

 

5) The following principles shall be followed while working out the indices mentioned in para 4 above. 
 

a) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect to the cost of work done during 

the three calendar months of the said quarter. The first such payment shall be made at the end of three months after the month 
(excluding) in which the tender was accepted and thereafter at three months interval. At the time of completion of the work, the last 

period for payment might become less than 3 months, depending on the actual date of completion. 

 

b) The index (MI/FI etc) relevant to any quarter for which such compensation is paid shall be arithmetical average of the indices 

relevant to the three calendar months. If the period up to date of completion after the quarter covered by the last such installment of 

the payment, is less than three months, the index MI and FI shall be the average of the indices for the months falling within that 
period. 

 

c) The base index, MI
O

, FI
O

 etc. shall be one relating to the month in which the tender was stipulated to be received. 

 

6) The compensation for escalation for labour shall be worked out as per the formula given below: 

 

i) VL   =   W  x     Y     x    ( LI  -  LI O )   

           100              LIO 
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VL   = Variation in labour cost i.e. amount of increase or decrease in rupees to be paid or recovered.  

W   = Value of work done, worked out as indicated in sub-para 2 above. 

Y = Component of labour expressed as a percentage of the total value of the work. 

LIO   = Minimum daily wage in rupees of an unskilled adult male mazdoor, as fixed under any lay, statutory rule or 

order as on the last date on which tenders for the work were to be received. 

LI  = Minimum wage in rupees of an unskilled adult mazdoor, as fixed under any law, statutory rule or order as 

applicable on the last day of the quarter previous to the one during which the escalation is being paid. 

 

7) The following principles will be followed while working out the compensation as per sub-para 6 above. 

 

a) The minimum wage of an unskilled male mazdoor, mentioned in sub-para 6 above shall be the higher of the following tow figures; 
namely those notified by Government of India, Ministry of labour and those notified by the local administration, both relevant to the 

place of work and the period of reckoning. 

 

b) The escalation for labour also shall be paid at the same quarterly intervals when escalation due to increase in cost of materials and / or 

P.O.L. is paid under this clause. If such revisions of minimum wages takes place during any such quarterly intervals, the escalation 

compensation shall be payable for work done in all quarters subsequent to the quarter in which the provision of minimum wages take 
place. 

 

c) Irrespective of variations in minimum wages of any category of labour, for the purpose of this clause, the variation in the rates for an 
unskilled adult male mazdoor alone shall form the basis for working out the escalation compensation payable on the labour 

component. 

 

8) In the event of the price of materials and / or wages of labour required for execution of the work decrease/s , there shall be downward 

adjustment of the cost of work so that such price of materials and / or wages of labour shall be deductible from the cost of work under this 

contract and in this regard the formula herein before stated under this clause 10(CC) shall mutatis motandis apply, provided that  
 

(i) No such adjustment for the decrease in the price of materials and / or wages of labour aforementioned would be made in case of 
contracts in which the stipulated period of completion of the work is six months or less. 

 

(ii) The Engineer-in-Charge shall be otherwise be entitled to lay down the principles on which the provision of this sub-clause shall 
implemented from time to time and the decision of Engineer-in-Charge in this behalf shall be final and binding. Provided always that 

the provision of the proceeding clause 1 (c ) shall not be applicable for contract where provisions of this clause are applicable but in 

case where provision of this clause are not applicable the provisions of clause 10 (c ) will become applicable. 
 

CLAUSE 10(DD) 

 

 The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site for a work etc. as Institute’s 

property and such materials shall be disposed off to the best advantage of Institute  according to the instructions in writing issued by Engineer-in-

Charge. 

 

CLAUSE 11 WORKS TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATION DRAWINGS ORDERS ETC 

 
 

The contractor shall execute the whole and every part of the work in the most substantial and workman like manner and both as 

regards materials and otherwise in every respect in strict accordance with the specifications. The contractor shall also conform exactly, fully and 

faithfully to the designs, drawings and instructions in writing in respect of the work assigned by the Engineer-in-Charge and the contractor shall 
be furnished free of charge one copy of the specifications, and of all such designs; drawings and instructions in force from time to time or any 

other printed publication on General specification referred to elsewhere in the contract. In case of any class of work for which there is no such 

specification then contractor shall carry out the work in all respects in accordance with instructions of Engineer-in-Charge. 

 

CLAUSE 12 ALTERATIONS IN SPECIFICATIONS AND DESIGNS 

 

 The Engineer-in-Charge shall have power to make any alterations, in omission from, additions to or substitutions for the original 

specification, drawings, designs and instructions, that may appear to him to be necessary during the progress of the work, and the contractor shall 
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carry out the work in accordance with any instructions which may be given to him in writing signed by the Engineer-in-Charge and such 

alterations, omissions, additions or substitutions shall not invalidate the contract and any altered, additional or substituted work which the 
contractor may be directed to do in the manner above specified as part of the work shall be carried out by the contractor on the same conditions in 

all respect on which he agreed to do the main work.  

The time for completion or the work shall be extended in the proportion that the altered addition or substituted work bears to the original contract 
work and the certificate of the Engineer-in-Charge shall be conclusive as to such proportion. Over and above this further period to the extent of 

25 % of such extension shall be allowed to the contractor. The rates for such additional altered or substituted work under this clause shall be 

worked out in accordance with the following provisions in their respective order. 

 

h) If the rates for the additional, altered or substituted works are specified in the contract for the work, the contractor is 

bound to carry out the additional, altered or substituted work at the same rates as are specified in the contract for the work. 
 

ii) If the rates for the additional, altered or substituted work are not specifically provided in the contract or the work, the 

rates will be derived from the rates for a similar class of work as are specified in the contract for the work. 
 

iii) If the rates for the altered, additional, or substituted work cannot be determined in the manner specified in sub clauses 

(i) & (ii) above then the contractor shall within 7 days of the date of receipt order to carry out the work, inform the Engineer-in-

Charge of the rates which it is his intention to charge for such class of work, supported by analysis of the rate or rates claimed 

and the Engineer-in-Charge shall determine the rate or rates on the basis of prevailing market rates and pay the contractor 

accordingly. However, the Engineer-in-Charge, by notice in writing will be at liberty to cancel his order to carry out such class 
of work and arrange to carry it out in such manner as he may consider advisable. But under no circumstances, the contractor 

shall suspend the work on the plea of non-settlement of rates of items falling under the clause. 

 

iv) Except in case of items relating to foundations provisions contained in sub-clauses (i) to (iii) above shall not apply to 

contract or substituted items as individually exceed the percentage set out in the tender documents (referred to herein below as 

deviation limit) subject to the following restriction: 
 

 a) The deviation limit referred to above is the net effect (algebracialssum) of all additions and of all additions and 
deductions ordered. 

 

b) In no case shall the additions / deductions (arithmetical sum) exceed twice the deviation limit. 
 

c) The deviation ordered on items of any individual trade included in the contract shall not exceed plus / minus 50% of 

the value of that trade in the contract as a whole or half the deviation limit whichever is less. 
 

 

d) The value of addition of items of any individual trade not already included in the contract shall not exceed 10% of 
the deviation limit. 

 The rate of any such work except the items relating to foundations which is in excess of the deviation limit shall 

be determined in accordance with the provisions contained in clause 12a 

 

CLAUSE 12A: 

 

 In the case of contract or substituted items which individually exceeds the quantity stipulated in the 

contract by more than the deviation limits, except the items relating to foundation, works which the contractor  is 

required to do under clause 12 above, the contractor shall, within 7 days from the receipt of order, claim revision of 

the rates supported by proper analysis in respect of such items for quantities in excess of the deviation limits 

notwithstanding that the rates for such items exist on the tender for the main work or can be derived in accordance 

with the provisions of sub-clause (ii) of clause 12, and the Engineer-in-Charge may revise their rates, having regard 

to the prevailing market rates and the contractor shall be paid in accordance with the rates so fixed. The Engineer-in-

Charge shall however, be at liberty to cancel his order to carry out such increase quantities of work by giving notice 

in writing to contractor and arrange to carry it out in such a manner as he may consider advisable. But, under no 

circumstances the contractor shall suspend the work on the plea of non-settlement of rates of items falling under this 

clause. 

  



P a g e  | 29 

 

SEAL AND SIGNATURE OF TENDERER 

 

 All the provisions of the proceeding paragraphs shall equally apply to the decrease in the rates of items for 

quantities in excess of the deviation limit not withstanding the fact that the rates for such items exists in the tender 

for the main work or can be derived in accordance with the provisions of sub-clause (ii) of the proceeding clause 12, 

and the Engineer-in-Charge may revise such rates having regard to the prevailing market rates. 

 

CLAUSE 13: NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK TO BE 

CARRIED OUT: 

 

 If at any time after the commencement of the work the Director, Institute of Physics shall be for any reason 

whatsoever not require the whole thereof as specified in the tender to be carried out the Engineer-in-Charge shall 

give notice in writing of the fact to the contractor who shall have to stain to any payment of compensation 

whatsoever on account of any profit or advantage which he might have derived from the execution of the work in 

full, but which he did not derive in consequence of the full amount of the work not having been carried out neither 

shall have any claim for compensation by reason of any alternations having been made in the original specification, 

drawings, designs and instructions which shall involve any curtailment of the work as originally contemplated. 

 

 Provided that the contractor shall be paid the charge on the cartage only of materials actually and bonafide 

brought to the site of the work by the contractor and rendered surplus as a result of the abandonment of curtailment 

of the work or any portion thereof and then taken back by the contractor, provided however that the Engineer-in-

Charge shall have in all such cases the option of taking over all or any such materials at their purchase price or at 

local current rates whichever may be less. In the case of such stores having been issued from Institute stores, 

supervision charges and stores shall be refunded in addition to the issue rates of materials. 

 

CLAUSE 14: ACTION AND COMPENSATION PAYBLE IN CASE OF BAD WORK 

 

 If it shall appear to the Engineer-in-Charge or his subordinate In-charge of the work that any work has been 

executed with unsound, imperfect or unskillful workmanship or with materials of any inferior description or that any 

material or articles provided by him for the execution of the work or unsound or of a quality inferior to that 

contracted for or otherwise not in accordance with the contract, the contractor shall on demand in writing which 

shall be made within six months of the completion of the work from the Engineer-in-Charge specifying the work, 

materials or articles complained of notwithstanding that the same may have been passed, certified, fortwith rectify, 

or remove and reconstruct the work so specified in whole or in part, as the case may require or as the case may be, 

remove the materials or articles so specified and provide other proper and suitable material or articles at his own 

proper charge and cost, and in the event of his failing to do so within a period to be specified by the Engineer-in-

Charge in his demand aforesaid, then the contractor shall be liable to pay compensation at the rate of one percent on 

estimated amount put to tender for every day not exceeding ten days while his failure to do so shall continue and in 

the case of any such failure the Engineer-in-Charge may rectify or remove and re-execute the work or remove and 

replace with others, the materials or articles complained of as the case may be at the risk and expense in all respects 

of the contractors. 

 

CLAUSE 15: WORK TO BE OPEN TO INSPECTION 

 

All work under or in course of execution or executed in pursuance of the contract shall at all times be open to the inspection and supervision of 
Engineer-in-Charge and his authorised subordinate and the contractor shall at all times during the usual working hours, and at all other times at 

which reasonable notice of the intention of the Engineer-in-Charge or his subordinate to visit the works shall have been given to the contractors 

either himself be present to receive order and instructions, or have a responsible agent duly accredited in writing present for that purpose. Orders 
given to the contractor’s agent shall be considered to have the same force as if they had been given to the contractor himself. 

 

CLAUSE 16: NOTICE TO BE GIVEN BEFORE WORK IS COVERED UP 
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The contractor shall give not less than seven days notice in writing to the Engineer-in-Charge or his subordinate in charge of the work before 

covering up or otherwise placing beyond the reach of measurement any work in order that the same may be measured an correct dimensions 
thereof be taken before the same is so covered up or placed beyond the reach of measurement any work without the consent in writing of 

Engineer-in-Charge or his subordinate In-change of the work shall within the aforesaid period of seven days inspect the work, and if any work 

shall be covered up or placed beyond the reach of measurement without such notice having been given or Engineer-in-Charge’s consent being 
obtained the same shall be uncovered at the contractor’s expense, or in default thereof no payment or allowance shall be made for such work or 

the materials with which the same was executed. 

 

CLAUSE 17: CONTRACTOR LIABLE FOR DAMGE DONE AND FOR IMPERFECTIONS NOTICED WITHIN THE 

PRESCRIBED MAINTENANCE PERIOD AFTER THE CERTIFICATE 

 

If the contractor or his working people or servants shall break , deface, injure or destroy any part of building in which they may be working, or 

any building, road, road curb, fence, enclosure, water pipe, cables, drains, electric or telephone post or wires, trees grass or grassland or cultivated 

ground contiguous to the premises on which the work or any part is being executed or if any damage shall happen to the work while in progress, 
from any cause whatever or if any defect, shrinkage or other faults appear in the work within twelve months (8 months in the case of any work 

other than road work costing Rs. 1,00,000/- and below) after a certificate final or otherwise of its completion shall have been given by the 

Engineer-in-Charge as aforesaid arising out of defect or improper materials or workmanship the contractor shall upon receipt of a notice in 

writing on that behalf make the same good at his own expense or in default the Engineer-in-Charge cause the same to be made good by other 

workmen and deduct the expense from any sums that may be due or at any time there after may become due to the contractor, or from his security 

deposit of the proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the contractor shall not be refunded before the 
expiry of twelve months (six months in the case of any work other than road work costing Rs. 10,00,000/- and below) after the issue of the 

certificate final or otherwise, of completion of work, or till the final bill has been prepared and passed whichever is later. Provided that in the case 

of road work if in the opinion of the Engineer-in-Charge, half of the security deposit is sufficient, to meet all liabilities of the contract or under 
this contract, half of the Security Deposit will be refundable after six months and the remaining half after twelve months of the issue of the said 

certificate of completion or till the final bill has been prepared and passed whichever is later. 

 

CLAUSE 18: CONTRACT TO SUPPLY ALL PLANT LADDERS SCAFFOLDING ETC 

 

The contractor shall provide at his own cost all materials (except such materials, if any, as may in accordance with the contract be supplied from 

the Engineer-in-Charge’s stores) plants tools appliances, implements, ladders, cordage tackle, scaffolding of the temporary works requisite or 

proper execution of the work whether original, altered or substituted and whether included in the specification or other documents forming part of 
contract or referred to in these conditions or not or which may be necessary for the purpose of satisfying of complying with the requirements of 

the Engineer-in-Charge as to any matter as to which is entitled to require together with carriage thereof to and from the work The contractor shall 

also supply without charge the requisite number of persons with the means and materials, necessary for the purpose of setting out works, and 

counting weighing and assisting of the measurement or examination at any time and from time to time of the work or materials. Failing this so 

doing the same may be provided by the Engineer-in-Charge at the expense of the contractor and the expense may be deducted from any money 

due to the contractor under the contract and or from his security deposit or proceeds of sale thereof or of a sufficient portion thereof. 

 

CLAUSE 18A: WORKMEN’S COMPENSATION 

 

In every case in which by virtue of the provision of section 12, Sub-section (1) of the Workmen’s Compensation Act 1923 Government is obliged 

to pay compensation to a workmen employed by the contractor in execution of the work Institute  will recover for the contractor the amount, of 

the compensation so paid and without prejudice to the rights of the Government under section 12, sub-section (2) of the said Act, Institute shall be 
at liberty to recover such amount or any part thereof by deducting it from the security deposit or from any sum due by or otherwise, Institute shall 

not be bound to contest any claim against it under section 12, sub-section (1) of the said Act, except on the written request of the contractor and 

upon his giving to Institute full security for all costs for which Institute might become liable in consequence of the contesting such claim. 

 

CLAUSE 19A: LABOUR 

 

No labour below the age of fourteen years shall be employed on the work. 

 

CLAUSE 19B: PAYMENT OF WAGES TO LABOURERS FAIR WAGE CLAUSE 

 

a) The contractor shall pay not less than fair wages to labourers engaged by him on the work. 
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Explanations: “Fair Wage” mean whether for time or piece work notified at the time of inviting tenders for the work and 

where such wages have not been so notified the wages prescribed by the Central Public Works Department for the district in 
which the work is done. It will be notified  / prescribed by C.P.W.D. in consulatation with the officers of the Industrial 

Relations Machinery located in the respective areas an will not be less than the minimum rates of wages fixed by the 

Government for that class of employee engaged on the same type if work in the same area. 

 

b) The contractor shall notwithstanding the provisions of any contract to the country, cause to be paid fair wages to labourers 

indirectly engaged on the work, including any labour engaged by his subcontractors in connection with the said work, as if 
the labourers had been immediately employed by him. 

 

c) In respect of all labour directly or indirectly employed in the works for performance of the contractors part of this agreement 
the contractor shall comply with cause to be complied with, the Central Public Works Department Contractor ‘s labour 

Regulations made by Government from time to time in regard to payment of wages, wage period, deductions from wages, 

recovery of wages not paid and deductions unauthorized made maintenance of wage books, wage slips publications of scale 
of wages and other returns an all other matters of a like nature. 

 

d) The Engineer-in-Charge concerned shall have the right to deduct from moneys due to the contractor by sum required or 

estimated to be required for making good the loss suffered by a worker or workers by reason of non-fulfillment of the 

condition of the contractor for the benefit of the workers, non payment of wages or deduction made from or their terms of the 

contract or non observance of the regulations. 
 

e) Under the provisions of the Minimum Wages Act 1948 and the minimum wages (Central) Rules, 1950 the contractor is 

bound to allow or cause to be allowed to the labourers directly of indirectly employed in the works one day’s rest for six days 
continuous work and pay wages at the same rates as for duty. In the event of default, the Engineer-in-Charge shall have the 

right to deduct the sum or sums not paid on account of wages for weekly holiday to any labourer and pay the same to the 

persons entitled thereto from any money due to the contractor by the Engineer-in-Charge. 
 

f) Vis-a-vis the Central Government, the contractor shall be primarily liable to all payments to  be made under and for the 
observance of the regulations aforesaid without prejudice to this right to claim indemnity from his sub-contractors. 

 

g) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed to be breach of 
this contract. 

 

CLAUSE 19C: 

 

In respect of all labour directly or indirectly employed in the work for the performance of the contractor’s part of this agreement, the contractor 

shall at his on expenses arranged for the safe provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own expenses 
provide for all facilities in connection therewith. In case the contractor fails to make arrangements and provide necessary facilities as aforesaid he 

shall be liable to pay a penalty of Rs. 50/- for each default to and in addition the Engineer-in-charge shall be at liberty to make arrangement and 

provide facilities as aforesaid and recover the costs incurred in that behalf from contractor. 

 

CLAUSE 19D: 

 

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a true statement showing, in respect of the second half 

of the preceding months and the first half of the current month, respectively (1) the number of labourers employed by him on the work, (2) their 

working hours, (3) the wages paid to them (4) the accidents that occurred during the said fortnight showing the circumstances under which they 
happened and the extent of damages and injury caused by them and (5) the number of female workers who have been allowed maternity benefit 

according to Clause 19 (f) and the amount paid to them failing which the contractor shall be liable to pay to Institute  a sum not exceeding Rs. 

50/- for each default or materially incorrect statement. The decision of the Engineer-in-Charge shall be final in deducting from any bill due to the 

contractor the amount levied a fine. 

 

CLAUSE 19E: HEALTH AND SANITARY ARRANGEMENT FOR WORKERS 

 

In respect of all labour directly or indirectly employed in the works for the performance of the contractor’s part of this agreement, the contractor 

shall comply with or cause to be complied with all rule framed by Government from time to time for the protection of health and sanitary 
arrangements for workers employed by the Institute of Physics and its contractor. 
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CLAUSE 19F: 

 

LEAVE AND PAY DUIRING LEAVE   MATERNITY BENEFIT RULES 

SHALL BE REGULATED AS FOLLOWS  EMPLOYED BY CONTRACTORS 

 

1. Leave 
 

i)  In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks, 4 weeks upto and including 

the day of the delivery and 4 weeks following that day. 

 

ii) In the case miscarriage- 

upto 3 weeks from the date of miscarriage. 

 

2. Pay 

In case of delivery – leave pay during maternity leave will be at the rate of the woman’s average daily 

earnings calculated on the total wage earned on the days when full time work was done during a 

period of 3 months immediately preceding the date on which she gives notice that she expects to be 

confined or at the rate of Rs 1/- a day whichever is greater. 

 

ii) In case of miscarriage leave pay at the rate of average daily earnings calculated on the total 

wages earned on the days when full time work was done during a period of 3 days when full 

time work was done during a period of 3 months immediately preceding the date of such 

miscarriage. 

3. Conditions for the grant of maternity leave 

No maternity leave benefit shall be admissible to a woman unless she has been employed for a total 

period not less than 6 months immediately preceding the date of which she proceeds on leave. 

 

4. The contractor shall maintain a register a maternity (benefit) in the prescribed form as shown 

hereinafter and the same shall be kept at the place of work. 
CLAUSE 19(G) 

 

In the event of the contractors committing a default of breach of any of the provisions of the Central Public 

Works Departments Contractor’s Labour Regulations and Model Rules for the protection of health and sanitary 

arrangement for the workers as amended from time to time of furnishing any information or submitting or 

filling any statement under provisions of the above regulations and rules which is materially incorrect, he / they 

shall without prejudice to any other liability pay to the Institute  a sum not exceeding Rs 50/- for every default , 

breach of furnishing, making submitting, filing such materially incorrect statements and in the event of the 

contractor’s defaulting continuously in this respect the penalty may be enhanced to Rs. 50/- per day for each 

day of default subject to a maximum of 5 percent of the estimated cost of the work put to tender. The decision 

of the Engineer-in-Charge shall be final and binding on the parties. 

 

Should it appear to the Engineer-in-Charge that the contractor(s) is /are not properly observing and complying 

with the Model Rules for the protection of health and sanitary arrangements for the work people employed by 

the contractor(s) (hereinafter referred to as ‘the said rules’) the Engineer-in-Charge shall have power to give 

notice in writing to the contractor(s) requiring that the said rules be complied with and the amenities prescribed 

therein be provided to the work people within a reasonable time to be specified in the notice. If the contractor(s) 
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shall fail within the period specified in the notice to comply with and observe the said rules and to provide the 

amenities to the work people as aforesaid the Engineer-in-Charge shall have the power to provide the amenities 

herein before mentioned at the cost of the contractor(s). The contractor(s) shall erect, make and maintain at his / 

their own expense and to approved standards, all necessary hut and sanitary arrangements required for his / their 

work people in the connection with the execution of the works and if the same shall not have been erected or 

constructed, according to approved standards and if the contractor (s) shall fail to remodel or reconstruct such 

huts and sanitary arrangements according to approved standards within in the period specified in the notice, the 

Engineer-in-Charge shall have the power to remodel or reconstruct such huts and sanitary arrangements 

according to approved standards at the cost of the contractor (s). 

 

 

CLAUSE 19(H) 
 

The Contractor(s) shall at his / their own cost provide his / their labour with a sufficient 

number of huts (hereinafter referred to as the camp) of the following specifications on a suitable 

plot of land to be approved by the Engineer-in-Charge. 
 

1(a)  The minimum height of each hut at the eye level shall be 7’ (2.14meters) and the 

floor area to be provided will be at the rate of 30 sq. ft. (2.79 sq. m) for each member of the 

worker’s family staying with the labourer. 

 

(b) The contractor(s) shall in addition construct suitable cooking places having a 

minimum area of 6’X5’ (1.83x1.52 m) adjacent to the hut for each family. 

 

(c) The contractor(s) shall also construct temporary latrines and urinals for the use of 

labourers each on the scale of not less than four per each one hundred of the total strength, 

separate latrines and urinals being provided for women. 

 

(d) The contractor(s) shall construct sufficient number of bathing and washing places, 

one unit for every 25 persons residing in the camp. These bathing and washing places shall be 

suitably screened. 

 

2(a) All the huts shall have walls of sub-dried or burnt bricks laid in mud motor or other 

suitable local materials as may be approved by the engineer-in-Charge, in case of sun-dried 

bricks, the walls should be plastered with mud gobri on both sides. The floor may be katcha but 

plastered with mud gobri and shall be at least 6” (150mm) above the surrounding ground. The 

roofs shall be laid with thatched or any other materials as may be approved by the Engineer-in-

Charge and the contractor shall ensure that throughout the period of their occupation the roofs 

remain water-tight. 
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(b) The contractor(s) shall provide each hut with proper ventilation. 

 

(c) All doors, windows, and ventilators shall be provided with suitable leaves for security 

purposes. 

 

(d) There shall be kept an open space of at least 8 yards (7.32 meters) between the rows 

of huts which may be reduced to 20ft. (6.10 meters) according to the availability of 

site with the approval of the Engineer-in-Charge back to back constrction will be 

allowed. 

 

3. Water supply 

 
The contractor(s) shall provide adequate supply of water for the use of labourers. The provisions shall not 
be less than 2 gallon (9.1 litres) of pure and wholesome water per head per day for drinking purposes and 
3 gallons (13.6 litres) of clean water per head per day for bathing and washing purposes. Where piped 
water supply is available, supply shall be at stand post and where the supply is from wells or river, tanks, 
which may be of metal or masonary, shall be provided. The contractor(s) shall also at his / their own cost 
make arrangements for laying pipe lines for water supply to his / their labour camp from the existing main 
wherever available, and shall pay all fees and charges, therefore. 
 
4. The site selected for the camp shall be high ground, remote from jungle. 
 
 
5. Disposal of Excreta 
 

The contractor(s) shall make necessary arrangements for the disposal of excreta from the latrines 
by trenching or incineratin which shall be according to the requirements laid down by the local health 
authorities. If trenching or incineration is not allowed, the contractor(s) shall make arrangements for the 
removal of the excreta through the Muncipal Committee / authority and inform it about the number of 
labourers employed so that arrangements may be made by such committee / authority for the removal of 
excreta. All charges on this account shall be borne by the contractor and paid direct by him to the 
Muncipality / authority. The contractor shall provide one sweeper for every 8 seats in case of dry system. 

 
6. Drainage 
 
The contractor(s) shall provide sufficient arrangements for draining away sewage water so as to keep the 
camp neat and tidy. 
 
7. The contractor(s) shall provide sufficient arrangements for keeping the camp area sufficiently 
lighted to avoid accidents to the workers. 
 
8. Sanitation 
 

The contractor(s) shall make arrangements for conservancy and sanitation in the labour camps 
according to the rules of the local public Health and Medical authorities. 

 
CLAUSE 19(I) 
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The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work any 
person or persons in the contractors employ upon the work who may be incompetent or misconduct 
himself and the contractor shall forthwith comply with such requirements. 
 
CLAUSE 20 
 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948 and rules 

framed thereunder and other labour laws. 

 
CLAUSE 21  :  WORK NOT TO BE SUBLET CONTRACT MAY BE RESCINDED AND SECURITY 
DEPOSIT FOR SUBLETING BRIBING OR IF CONTRACTOR BECOMES INSOLVENT 
 

The contractor shall not assign or sublet without the written approval of the Engineer-in-Charge. 

And if the contractor shall assign or sublet this contract, or attempt to do so or become insolvent 

or commence any insolvency proceedings or make any composition with his opedicors, or 

attempt so to do or if any bribe, gratuity, gift, loan perquisited, reward or advantage pecuniary or 

otherwise shall either directly or indirectly be given promised or offered by the contractor, or any 

of his servants or agents to any public officer or persons in the employ of Institute in any way 

relating to this officer or employment, or if any such officer or person shall become in any way 

directly or indirectly interested in the contract, the Engineer-in-Charge on behalf of the Director 

shall have power to adopt any other courses specified in clause 3 as he may best deem suited in 

the interest of Institute  in the event of any of those courses being adopted, the consequences 

specified in the said clause 3 shall ensure. 

 

 
 
 
 
CLAUSE 22  :  SUM PAYBLE BY WAY OF COMPENSATION TO BE CONSIDERED AS 
REASONABLE COMPENSATION WITHOUT REFERENCE TO ACTUAL LOSS 
 
All sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the use of Institute without reference to the actual loss or 
damage sustained, and whether or not any damage shall have been sustained. 
 
CLAUSE 23  : CHANGES IN CONSTITUTIONS 
 
Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in-Charge 
shall be obtained before any change is made in the constitution of the firm. Where the contractor is an 
individual or a Hindu undivided family business concern such approval as aforesaid shall like-wise be 
obtained before partnership firm would have the right to carry out the work hereby undertaken by the 
contractor. If previous approval as aforesaid in contravention of clause 21 hereof the same action may be 
taken and the same consequence shall ensure as provided in the said clause 21. 

 
CLAUSE 24 : WORK TO BE UNDER DIRECTION OF ENGINEER-IN-CHARGE 
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All the works to be executed under the contract shall be executed under the direction and subject to the 
approval in all respect of the Engineer-in-Charge, who shall be entitled to direct at what point or points 
and in what manner they are to be commenced and from time to time carried on. 
 
CLAUSE 25 : SETTLEMENT BY ARBITRATION 
 
Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 
specifications, designs, drawings and instructions herein before mentioned or as to the quality of 
workmanship or materials used on the work or arising out of the terms or conditions of one contract 
wether during the progress of the work or after the completion or abandonment thereof shall be referred 
to the sole arbitration of the person appointed by Director IOP in respect of the contract entered into by 
any subordinate authority under him. However, if the contract is entered into by Director IOP the Arbitrator 
shall be appointed by the Department of Atomic Energy. 
It will be no objection to any such appointment that the arbitrator so appointed is a Government servant, 
that he had to deal with the matters to which the contract relates or that in the course of his duties as 
Government servant he had expressed view on all or any of the matters in dispute or difference. The 
arbitrator to whom the matter is originally referred being transferred or vacating his office or being unable 
to act for any reason, the authority as aforesaid at the time of such transfer, vacation of office or inability 
to act shall appoint another persons to act as arbitrator in accordance with the terms of the contract. Such 
persons shall be entitled to proceed with the reference from the stage at which it was left by his 
predecessor. It is also a term of this contract that no person other than a person appointed by such 
authority as aforesaid should act as arbitrator and if for any reason, that is not possible, the matter is not 
to be referred to arbitration at all. In all arbitration matters wherein the total amount of either the claims or 
the counter claims in dispute is Rs. 50,000/- (Rupees fifty thousand only) or more than arbitrator would 
have to give reasons for awarding the claims or counter claims. In an arbitration invoked at the instance 
of either party to the contract, the arbitrator would be free to consider also the counter claims of the other 
party even though they are not mentioned in the reference to arbitration. 
 
Subject as aforesaid the provision of the Arbitration Act 1940 of any statutory modification or re-
enactment thereof and the rules made thereunder and for the time being in force shall apply to the 
arbitration proceeding under this clause. 
 
It is also term of the contract that the party invoking arbitration shall specify the dispute or disputes to be 
referred to arbitration under this clause together with the amounts claimed in respect of each such 
dispute. 
 
It is also a term of the contract that if the contractor(s) do / dose not make any demand for arbitration in 
respect of any claims in writing within 90 days of receiving the intimation from the Institute, that the bill is 
ready for payment, the claim of the contractor(s) will be deemed to have been waived and absolutely 
barred and the Institute shall be discharged and released of all liabilities under the contract in respect of 
these claims. 
 
The arbitrator(s) may from time to time with consent of the parties enlarge the time, for making and 
publishing the award. 
 
CLAUSE 26 : PATENT RIGHTS 
 
The contractor shall fully indemnify the Director, Institute of Physics against any action, claim or 
proceeding relating to infringment or use of any alleged patent or design rights and shall pay any royalties 
which may be payable in respect of any articles or part thereof included in the contract. In the event of 
any claims made under or action brought against Institute in respect of any such matters as aforesaid the 
contractor shall be immediately notified thereof and contractor shall be at liberty at his own expenses, to 
settle any dispute or to conduct any litigation that may arise therefrom, the contractor shall not be liable to 
indemnify the Director Institute of Physics if the infringment of the patent or design or any alleged patent 
or design right is the direct result of an order passed by the Engineer-in-Charge in this behalf. 
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CLAUSE 27 : LUMPSUM IN ESTIMATES 
 
When the estimate on which a tender is made incudes lumpsum in respect of parts of the work, the 
contractor shall be entitled to payment in respect of the items of work involved or the part of the work in 
question at the same rates, as are payable under this contract for such items, or if the part of the work in 
question is not in the opinion of the Engineer-in-Charge, capable of measurement, the Engineer-in-
Charge may at his discretion pay the lumpsum amount entered in the estimate and the certificate in 
writing of the Engineer-in-Charge, shall be final and conclude against the contractor with regard to any 
sum or sums payable to him under the provision of the clause. 
 
CLAUSE 28 : ACTION WHERE NO SPECIFICATION 
 
In the case of any class of work for which there is no such specification as is mentioned in rule 1, such 
work shall be carried out in accordance with the instructions and requirements of the Engineer-in-Charge. 
 
CLAUSE 29 : CLAIMS AGAINST CONTRACTOR 
 
1. Wherever any claim, against the contractor for payment of a sum of money arises out of or 
under the contract. Institute shall be entitled to recover such sum by appropriation, in part or whole from 
the security deposit of the contractor, and to sell any Institute promissory notes etc. forming the whole or 
part of such security. In the event of the security being in sufficient or if no security has been taken from 
the contractor, then the balance or the total sum recoverable, as the case may be, shall be deducted from 
any sum then due or which at any time thereafter may become due to the contractor under this or any 
other contract with Institute. Should this sum be not sufficient to cover the full amount recoverable the 
contractor shall pay the Institute on demand the balance remaining due. 
 
2. Institute shall have the right to cause an audit and technical examination of the works and the 
final bills of the contractor including all supporting vouchers, abstract, etc. to be made after payment of 
the final bill and if as a result of such audit and technical examination any sum is found to have been over 
paid in respect of any work done by the contractor under the contract and found not to have been 
executed, the contractor shall be liable to refund the amount of overpayment and it shall be lawful for 
Institute to recover the same from him in the manner prescribed in sub-clause (1) of this clause or in any 
other manner legally permissible and if it is found that the contractor was paid less than what was due to 
him under the contract in respect of any work executed by him under it, the amount of such 
underpayment shall be duly paid by Institute to the contractor. 
 

Provided that Institute shall not be entitled to recover any sum overpaid, nor the contractor shall 
be entitled to payment of any sum paid short where such payment has been agreed upon between the 
Chairman, Campus Maintenance Committee  on the one hand and the contractor on the other under any 
terms of the contractor permitting payment for work after assessment by the Director. 
 
3. Any sum of money due and payable to the contractor (including Security Deposit returnable to 
him) under this contract may be appropriated by the Institute  and set off against any claim of the Institute  
for the payment of sum of money arising but of or under any other contract made by the contractor with 
the Institute. 
 
CLAUSE 30 : RETURN OF SURPLUS MATERIAL 
 
Notwithstanding anything contained to the contrary on any or all the clauses of this contract, where any 
materials for the execution of the contract are procured with the assistance of Govt. either by issue from 
Institute stocks or purchase made under orders or permits or licences issued by Institute, the contractor 
shall hold the said material economically and solely for the purpose of the contract and not dispose off 
them without the permission on the Institute and return, if required by the Engineer-in-Charge, all surplus 
unserviceable materials that may be left with him after completion of the contract or at its termination for 
any reason whatsoever being paid or credited such price as the Engineer-in-Charge shall determine 
having due regard to the condition of the materials. The price allowed to the contractor however shall not 
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exceed the amount charged to him excluding the storage charges if any. The decision of the Engineer-in-
Charge shall be final and conclusive. In the event of breach of the aforesaid condition the contravention of 
the terms of the licence of permit and / or for criminal breach of trust be liable to Institute for all moneys 
advantages of profits resulting or which in the usual course would have resulted to him by reason of such 
breach. 
 
CLAUSE 31: CONTRACTOR’S STAFF 
 
The contractor shall employ adequate technical staff during the execution of this work such as qualified 
engineers, overseers, supervisors, licensed electrician / wiremen plumbers etc having adequate 
experience. These staff should be available at site whenever required by the Engineer-in-Charge or his 
authorized representative to take instructions. 
 
The contractor shall comply with the provision of the Apprentices Act 1961 and the Rules and orders 
issued thereunder from time to time. If he fails to do so his failure will be a breach of the contract and the 
haed, Technical Services Division may, in his discretion, cancel the contract. The contractor shall also be 
liable for any pecuniary liability arising on account of any violation by him of the provision of the said act. 
 
CLAUSE 32 
 
The whole work may be split up between two or more contractors or accepted in part and not in entirely, if 
considered expedient. 
 
CLAUSE 33(i) : TAXES, DUITES, ROYALITIES, ETC 
 
Sales tax, sales tax on turnover / works contract or any other tax on materials in respect of this contract 
shall be payable by contractor and Institute shall not entertain any claim whatsoever in this respect. 
 
CLAUSE 33(ii) 
 
If pursuant to any law such notifications or order, any royalty cess, fee or the like becomes payable by the 
contractor, to the state Government / Local authorities in respect of any materials used by the contractor 
in the works then in such a case it shall be lawful for the Government of India and it will right and be 
entitled to recover the amount paid in the circumstances as aforesaid, from dues of the contractor. 
 

 

CLAUSE 34 : TERMINATION OF CONTRACT ON DEATH 

 
Without prejudice to any of the rights or remedies under this contract, if contractor dies, the Engineer-in-
Charge on behalf of the Director  shall have the option of terminating the contract without comp 
ensation to the contractor. 
 
CLAUSE 35 : 
 
The contractor shall not be permitted to tender for works in Institute of Physics  (responsible for award 
and execution of contracts) in which his near relative is posted as Accountant or as an officer in any 
capacity between the grades the Engineer-in-Charge and Assistant Engineer (both inclusive). He shall 
intimate the names of persons who are working with him in any capacity or are subsequently employed 
by him and who are near relative to any gazetted officer in the Department of Atomic Energy. Any breach 
of this condition by the contractors would render him liable to be removed from the approved list of 
contractors of this department. 
 
Note : By the term “near relative” in meant wife, husband, parents, and grandparents, children and 
grandchildren, brother and sisters, aunts, uncles and cousin and their corresponding in laws. 
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CLAUSE 36: 
 
No Engineer of gazetted rank or other gazetted officer employed in Engineering or administrative duties in 
an Engineering Department of the Government of India is allowed to work as a contractor for a period of 
two years of his retirement from Government services without the previous permission of Government of 
India. This contract is liable to be cancelled if either the contractor or any of his employee is found at any 
time to be such person who had not obtained the permission of Government of India as aforesaid before 
submission of the tender or engagement in the contractor’s service as the case may be. 
 
CLAUSE 37:   LEVY/TAXES PAYABLE BY CONTRACTOR 

 

i) Sales Tax or any other tax on materials in respect of this contract shall be payable by the contractor 

and Institute shall not entertain any claim whatsoever in this respect. 
 
ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri stone, 

kankar, etc from local authorities. 
 
iii) If pursuant to or under any law, notification or order any royalty, cess or the like become payable by 

the Government of India and does not any time become payable by the contractor to the State 
Government.  Local authorities in respect of any material used by the contractor in the works then in 
such a case, it shall be lawful to the Government of India and it will have the right and be entitled to 
recover the amount paid in the circumstances as aforesaid from dues of the contractor. 

 
ClAUSE 38: CONDITIONS FOR REIMBURSEMENT OF LEVY/TAXES IF LEVIED AFTER RECEIPT OF 
TENDERS 

 

i) All tendered rates shall be inclusive of all taxes and levies payable under respective statutes.  

However, pursuant to the Constitution (46th Amendment) Act 1982, if any further tax or levy is 
imposed by Statute, after the last stipulated date for the receipt of tender including extensions, if any, 
and the contractor thereupon necessarily and properly pays such tax/levies the contractor shall be 
reimbursed the amount so paid, provided such payments, if any, is not in the opinion of the 
Superintending Engineer (whose decision shall be final and binding on the contractor) attributable to 
delay in execution of work within the control of the contractor. 

 
ii) The contractor shall keep necessary books of accounts and other documents for the purpose of this 

condition as may be necessary  and shall allow inspection of the same by a duly authorised 
representative of the Institute  and/or the Engineer-in-Charge and further shall furnish such other 
information/document as the Engineer-in-Charge may require from time to time. 

 
iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy, 

pursuant to the Constitution (Forty Sixth Amendment) Act 1982, give a written notice thereof to the 
Engineer-in-Charge, that the same is given pursuant to this condition, together with all necessary 
information relating thereto. 

 
CLAUSE 39:  TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 

 

Without prejudice to any of the rights or remedies under this contract if the contractor 

dies, the Divisional Officer on behalf of the Director, Institute of Physics shall have the option of 

terminating the contract without compensation to the contractor. 
 

CLAUSE 40 
 
 The contractor shall comply with the provisions of the contract labour (Regulations and Abolition) 

Act 1970 (No. 37 of 1970) and the rules and orders issued there under from time to time. If he fails to do 
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so his failure will be breach of the contract and the head, Technical Services Division may in his 
discretion cancel the contract. The contractor shall also be liable for any pecuniary liability arising on 
account of any violation by him of the provision of the act. 
 

SAFETY CODE 

 
i) Suitable scaffolds should be provided for workmen for all work that cannot safely be done from 
the ground, or from solid construction except such short period work as can be done safely from ladders. 
When a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the ladder is used 
for carrying materials as well suitable foot-holds and hand-holds shall be provided on the ladder and 
ladder shall be given an inclination not steeper than ¼  to 1 ( ¼ horizontal and vertical) 

 
ii) Scaffolding or staging more than 3.66 metres (12 ft) above the ground of floor, swung or 
suspended from an overhead support or erected with stationary support shall have a guard rail properly 
attached bolted, braced and otherwise secured at least 0.91 metres (3 ft) high above the floor or platform 
of such scaffolding or staging and extending along the entire length of the outside and end thereof with 
only such opening as may be necessary for the delivery of materials. Such scaffolding or staging shall be 
so fastened as to prevent it from swaying from the building or structure. 
 
iii) Working platform, gangways and stairways should be constructed that they should not sag unduly 
or unequally and if the height of the platform or the gangway on the stairway is more than 3.66 mtr. (12 ft) 
above ground level or floor level, they should be suitably fenced as described in (ii) above. 
 
iv) Every opening in the floor of building or in a working platform be provided with suitable means to 
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height 
shall be 0.91 metre (3 ft) 
 
v) Safe means of access shall be provided to all working platforms and other working places. Every 
ladder shall be securely fixed. No portable single ladder shall be 9.14 metres (30 ft) in length while the 
width between side rails in rung ladders shall be in no case less than 292 mm (11 ½”) for ladder upto and 
including 3.05 meters (10 ft) in length. For longer ladders this width should be increased at least  6mm for 
each additional 305mm of length. Uniform step spacing shall not exceed 305mm(12” ). Adequate 
precautions shall be taken danger from electrical equipment. No materials on any of the sites of work 
shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The 
contractor shall provide all necessary fencing and lights to protect the public from accident, and shall be 
bound to bear the expense of defence of every suit, action or other proceedings at law that may be 
brought by any persons for injury sustained owing to neglect of the above precautions and to pay any 
damages and cost which may be awarded in any such suit, action or proceedings to any such persons or 
which may with the consent of the contractor be paid to compromise any claim by any such person. 
 
vi) EXCAVATION AND TRENCHING 
 

All trenches, 1.22 meters (4 ft) or more in depth shall at all times be supplied with atleast one 
ladder for each 30.48 meter (100 ft) in length of fraction thereof. Ladder shall be extended from the 
bottom of the trench to atleast 0.91 meter (3 ft) above the surface of the ground. The sides of the 
trenches which are 1.02 meter (6 ft) or more in depth shall be stepped back to give suitable slope or 
securely held by timber bracing, so as to avoid danger or sides to collapse. The excavated materials shall 
not be placed within 1.52 meter (6 ft) of the edges of the trench or half of the depth of the trench 
whichever is more. Cutting shall be done from top to bottom. Under no circumstance, undermining or 
undercutting shall be done 

 

vii) DEMOLITION 

 
 Before any demolition work is commenced and also during the process of work : 
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a) All roads and open areas adjacent to the work site shall either be closed or suitably 
protected. 

 
b) No electric cable or apparatus which is liable to be source of danger over a cable or apparatus 
used by the operator shall remain electrically charged. 
 
c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion or flooding. No floor, roof or other part of the building shall be overloaded with debris or 
materials as to render it unsafe. 
 

viii) All necessary personnel safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a condition 
suitable for immediate use and the contractor should take adequate steps to ensure proper use of 
equipment by those concerned. 
 
 Those engaged in welding works shall be provided with welder’s protective eye sight lids. 
 

ix) The contractor shall not employ man below the age of 18 years and women on the work or 
painting with products containing lead in any form. Wherever men above the age of 18 year 
employed on the work of lead painting, the following precautions should be taken. 

 

i) No paint containing lead or lead products shall be used except in form of paste or readymade 

paint. 
 

ii) Suitable face masks should be supplied for use by the workers when paint is applied in the form 

of spray or a surface having lead paint dry rubbed and scrapped. 
 

iii) Overalls shall be supplied by the contractor to the workmen and adequate facilities shall be 

provided to enable the working painters to wash during the cessation of work. 
 

iv) When the work is done near any place where there is risk of drawing all necessary equipments 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of any person 
in danger and adequate provision should be made for prompt first aid treatment of all injuries likely to be 
sustained during the course or the work. 
 

v) Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conform to the following standards and conditions. 
 

1.   a. These shall be of good mechanical construction, sound materials and adequate strength 

and free from patent defect and shall be kept in good repair and in good working order. 

  
b. Every rope used in hoisting or lowering materials or as a means suspension shall be of durable quality and adequate strength, and free 

from patent defects. 
 
2. Every crane driver or hoisting appliance operator shall be properly qualified and no person under 
the age of 21 years should be in charge of any hoisting machine including and scaffolding which are 
signals to operator. 
 
3. In case of every hoisting machine and every chain ring, hook, shackle shivel and pulley block 
used in hoisting or as a means of suspension of safe working load shall be ascertained by adequate 
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means. Every hoisting machine and all gear referred to above shall be plainly marked with the safe 
working load. 
 
 In case of hoisting machine have a variable safe working load each safe working load and the 
conditions under which it is applicable shall be clearly indicated. No part of any machine or any gear 
referred to above in this paragraph shall be loaded beyond the safe working load except for the purpose 
of testing. 
 
4. In case of departmental machines, the safe working load shall be notified by Electrical Engineer-
in-Charge. As regards contractors machines the contractors shall notify the safe working load of the 
machine to the Engineer-in-Charge whenever he brings machinery to site of work get it verified by the 
Electrical Engineer concerned. 

xi) Motors, gearing transmission electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards, hoisting appliances should be provided with such means 
and will reduce to the minimum the risk of accidental descent of the load, adequate precautions should be 
taken to reduce to the minimum the risk of the part of suspended load becoming accidently displaced. 
When worker employed on electrical installations which are already energized insulating mats, wearing 
apparel, such as gloves, sleeves and boots as may be necessary should be provided. The workers 
should not wear any ring, watches and carry keys or other materials which are good conductors of 
electricity. 
 

xii) All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained 

in safe conditions and no scaffold, ladder or equipment shall be altered or removed while it is in use. 
Adequate washing facilities should be provided at or near places of work. 
 

xiii) These safety provision should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety code shall 
be named therein by the contractor. 
 

xiv) To ensure effective enforcement of the rules and regulations relating to safety precautions, the 

arrangements made by the contractor shall be open to inspection by the Labour Officer, Engineer-in-
Charge of the Department or their representatives. 
 

xv) Notwithstanding the above clause from (i) (xiv) there is nothing in these to exempt the contractor 

from the operation of any other Act or rules in forces in the Republic of India. 
 

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY 

ARRANGEMENTS FOR WORKERS EMPLOYED BY CONTRACTORS 

 
1. Application: 

 
 These rules shall apply to all building construction and maintenance works in charge of Institute 
of Physics,Bhubaneswar. 
 
2. Definitions: 

 
1. “Work place” means a place at which, at an average 50 or more workers are employed 

in connection with construction work. 
2. “Large work place” means a place at which, at an average 500 or more workers are 

employed in connection with construction work. 
 
3. First Aid: 
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a) At every work place, there shall be maintained in a readily accessible place first aid appliances including an adequate supply if 

sterilized dressings and sterilized cotton wool. The appliances shall be kept in good order and, in large work place they shall be placed under the 
charge of responsible person who shall be readily available during working hours. 

b) At large work places, where hospital facilities are not available within easy distance of the work, 
first aid posts shall be established and run by a trained compounder. 
 
c) Where large work places are remote from regular hospitals an indoor ward shall be provided with 
one bed for every 250 employees. 
 
d) Where large work places are situated in cities, town or in their suburbs and no beds are 
considered necessary owing to the proximity of city or town hospitals, suitable transport shall be provided 
to facilitate removal of urgent cases to the hospitals. At other work places, some conveyance facilities, 
such as a car, shall be kept readily available to take injured person or persons suddenly taken seriously ill 
to nearest hospital. 
 
4. Drinking water  : 

 
a) In every work place, there shall be provided and maintained of suitable places easily accessible to labour, a sufficient supply of cold 
water fit for drinking. 

 
b) Where drinking water is obtained from an intermittent public water supply, each work place shall 
be provided with storage where such drinking water shall be stored. 
 
c) Every water supply of storage shall be at a distance of not less than 15.24 metres (50 feet) from 
any latrine, drain or other source of pollution. Where water has to be drawn from an existing well which is 
within such proximity of latrine, drain or any other source of pollution, the well shall be properly 
chlorinated before water is drawn from it drinking. All such wells shall be entirely closed and be provided 
with a trapdoor which shall be dust and water proof. 
 
d) A reliable pump shall be fitted to each covered well the trap door shall be kept locked and opened 
only for cleaning or inspection which shall be done at least once in a month. 
 
 
5. Washing and bathing places  : 

 

i) Adequate washing and bathing places shall be provided separately for men and women. 

 

ii) Such places shall be kept in clean and drained condition. 

 
6. Scale of accommodation in latrines and urinals  : 

 
 There shall be provided within the precints or every work place latrines and urinals in an accessible place and the accommodation, 
separately for each of them, shall not be less than the following scale : 

 
              No. of seats 
 a) Where the number of person dose not exceed 50    2 
 b) Where the number of persons exceeds 50, but does not exceed 100  3 
 c) For every additional 100       3 per 100 
 
 In particular, cases, the Engineer-in-Charge shall have the powers to vary the scale, where 
necessary. 
 
7. Latrines and Urinals for Women: 
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 If women are employed, separate latrines and urinals screened from those for men and marked in 
the vernacular in conspicuous letters `For Women Only’ shall be provided on the scale laid in Rules 6. 
Those for men shall be similarly marked `For Men Only’ A poster showing the figure of a man and a 
woman shall also be exhibited at the entrance of latrines for each sex. There shall be adequate supply of 
water close to the urinals and latrines. 
 
8. Latrines and urinals: 
 
 Except in work places provided with water flushed latrines, connected with a water-borne sewage system, all latrines shall be provided 
with receptacles on dry-earth system which shall be cleaned at least four times daily and at least twice during working hours and kept in a strictly 

sanitary condition. The receptacles shall be tarred inside and outside at least once a year. 

 
9. Construction of latrines: 

 
 The inside wall shall be constructed of masonry or some suitable heat-resisting non-absorbent materials and shall be cement washed 

inside and outside at least once a year. The date of cement washing shall be noted in a register maintained for this purpose and kept available for 

inspection latrines will not be of a standard lower than borne hole system and should have thatched roofs. 

 

 

 
10. Disposal of Excreta: 
 
 Unless otherwise arranged for by the local sanitary authority arrangements for proper disposal of excreta by incineration at the work 
place shall be made by means of a suitable incinerator approved by the Assistant Director of Public Health or the Municipal Medical Officer of 

Health, as the case may be in whose jurisdiction the work place is situated. Alternatively, excreta may be disposed off by putting a layer of night 

soil at the bottom of pucca tank prepared for the purpose and covering it with a 6” layer of waste or request and then covering it up with a layer of 
each for a fortnight (when it will turn into manure). 

 
11. Provision of shelters during rest  : 
 
 At every work place there shall be provided free of cost, two suitable sheds one for meals and the other for rest separately for men and 

women for the use of labour. The height of the shelter shall not be less than 3.35 (11 feet) from floor level to the lowest part of the roof. The shed 

should be roofed with at least thatched and mud flooring will be provided with a drawy wall around not less than 0.76 m (2 ½ feet). Sheds should 
be kept clean and the space should be on the basis of at least 0.462 m (5 square feet) per head. 

 

 

 
12. Creaches  : 
 
a) At every work place at which 50 or more women worker are ordinarily employed there shall be provided two huts for the use of 

children under age of 6 years, belonging to such women. One hut shall be used for infants, games and play and other as their bedroom. The huts 
shall not be constructed in a lower standard than the following : 

 
i) Thatched roofs, 
ii) Mud floors and walls 
iii) Planks spread over the mud floor and covered with matting. 
 
 The huts shall be provided with suitable and sufficient openings for light and ventilation. There 
shall be adequate provision for sweepers to keep the place clean. There shall be two dais in attendance. 
Sanitary utensils shall be provided to the satisfaction of the Health Officer of the area concerned. The use 
of the hut shall be restructed to children, their attendants and mothers of the children. 
 
b) Where the number of women workers is more than 25 but less than 50, the contractor shall 
provide at least one hut and one dai to look after the children of women workers. 
 
c) The size of creache of creaches shall vary according to the number of women workers. 
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d) The creache or creaches shall be properly maintained and necessary equipment like toys, etc. 
shall be provided. 
 
13. Canteen: 
 
 A cooked food canteen on a moderate scale shall be provided for the benefit of workers wherever it is considered expedient. 

 
14.  The above rules shall be incorporated in contractors and in notice inviting tenders and shall form 
an integral part of the contract. 
 

LABOUR REGULATIONS: 
 
SHORT TITLE: 

 

1. These regulations may be called the “Contractors Labour Regulations”. 

 
2. DEFINITIONS 
 
 In these regulations unless otherwise expressed or indicated, the following words and expressions shall have the meaning hear by 

assigned to them respectively that is to say: 

 
i) “Labour” means workers employed by a contractor directly or indirectly through a sub-contractor 
or other persons or by an agent on his behalf on a payment not exceeding Rs. 400/- per month and will 
not include supervisory staff like overseers etc. 
 
ii) “Fair wages” means wages whether for time or piece work notified at the time of inviting tenders 
for the work and where such wages have not been so notified, the ages prescribed by this Central Public 
Works Department for the District in which the work is done. It will be notified prescribed by the CPWD in 
consultation with the officer of the industrial relations machinery located in the respective areas and will 
not be less than the minimum rates of wages fixed by the Government for that class of employees 
engaged on the same type of work, in the same area. 
 
iii) “Contractors” shall include every person whether a sub-contractor of headmen or agent, 
employing labour on the work taken on contract. 
 
iv) “Wages” shall have the same meaning defined in the payment of wages act and includes time 
and piece rate wages. 
 
2 a) Normally working hours of an adult employees should not exceed 9 hours a day and in case of child 4 ½ hours a day. The working day 

shall be so arranged that inclusive of intervals for rest if any, it shall not spread over more than 12 hours on any day. 

 
b) When an adult worker is made to work for more than 9 hours on any day for more than 48 hours 

in any week he shall be paid overtime for the extra hours put in by him at double the ordinary rate 
of wages. Children shall not be made to work extra hours. 

 
c) Every worker shall be given a paid weekly holiday normally on Sunday in accordance with the 

provision of the minimum wages (Central) Rules, 1950 as amended from time to time irrespective 
of whether such worker is governed by minimum wages Act, 1948 or not. However, as the all 
inclusive minimum daily rates of wages fixed under the notification of Government of India, 
Ministry of labour employment and Rehabilitation dated 19.05.1969 are inclusive of wages for the 
weekly day of rest, the question of extra payment for the weekly holiday of rest would not arise. 

 
3. DISPLAY OF NOTICES REGARDING WAGES ETC. 
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 The contractor shall – 
 

a) before the commences his work on contract, display and correctly maintain and continue to 
display and correctly maintain in a clean and legible condition in conspicuous places on the work, 
notices in English and in local Indian language spoken by the majority of the workers giving the 
rate of wages which have been certified by the Engineer-in-Charge of Regional Labour 
Commissioner, as fair wages and the hours or work for which such wages are earned and 

b) Send a copy of such notices to the certifying officer. 
 
4. PAYMENT OF WAGES 
 
i) Wages due to every worker shall be paid to his direct. 

ii) All wages shall be paid in current coin or currency or in both. 
iii) Arrears claimed after 3 months after the completion of the work shall not be entertained. 
 
5. FIXATION OF WAGE PERIODS: 
 
i) The contractor shall fix wage periods in respect of which the wages shall be payable. 

 
ii) No wage period shall exceed one month. 
 
iii) Wages of every worker employed on the contract shall be paid (a) in case of establishment in which 

wage period is one week within 3 days from the end of the wage period and (b) in case of other 
establishments before the expiry of the 7th day or 10th day from the end of the wage period according 
as the number of workers employed in such establishments does not exceed 1000 or exceeds 1000. 

 
iv) When the employment of any worker is terminated by or on behalf of the contractor the wages earned 

by him shall be paid before the expiry of the day succeeding the one on which his employment is 
terminated. 

v) All payment of wages shall be made on a working day except when the work is completed before the 
expiry of the wages period, in which case final payment shall be made within 48 hours of the last 
working day at work site and during the working time. 

 
Note: The term “Working Day” means a day on which the work on which the labour is employed, is in 
progress. 
 
6. WAGE BOOK AND WAGE SLIPS ETC. 
 
 The contractor shall maintain a wage book of each worker in such form as may be convenient at the place of work by the same 

including the following particulars. 

 
a) Name of the worker. 
b) Rate of daily or monthly employed. 
c) Nature of work on which employed. 
d) Total number of days worked during each wage period. 
e) Dates and periods for which worked overtime. 
f) Gross wages payable for the work during each wage period. 
g) All deductions made from the wage with an indication in each case of the ground for which the 

deduction is made. 
h) Wages actually paid for each wage period. 
 

i) Signature or thumb impression of the worker. 

 
ii) The contractor shall also issue wage slip containing the aforesaid particulars to each worker employed by him in the work at least a 

day prior to day of disbursement of wages. 



P a g e  | 47 

 

SEAL AND SIGNATURE OF TENDERER 

 

 
iii) The contractor shall issue an Employment card in the prescribed from III to each worker on the day of work on entry into his 
employment. If the worker has already any such card with him from the previous employer, the contractor shall merely endorse that Employment 

card with relevant entries. On termination of employment the Employment card shall again be endorsed by the contractor and returned to the 

workers. 

 
iv) The contractor shall issue an Attendance-cum-wage card as per form IV enclosed to each worker on day of work or entry into his 

employment. 

 
7. REGISTER OF UNPAID WAGES 
 
 The contractor shall maintain a register of unpaid wages in such form as may be convenient at the place of work but the same shall 

include the following particulars. 

 
a) Full particulars of the labourers whose wages have been paid 
b) Reference number of the muster roll and wage register. 
c) Rate of wages. 
d) Wage period. 
e) Total amount paid. 
f) Reasons for not making payment. 
g) How the amount of unpaid wages was utilized. 
h) Acquittance with dates. 
  
8. REGISTER OF ACCIDENTS: 
 
 The contractor shall maintain a register of accidents in such form as may be convenient at the work place but the same shall include 

the following particulars. 

 
a) Full particulars of the labourers who met with accidents. 
b) Rate of wages. 
c) Sex. 
d) Age. 
e) Nature of accident and cause of accident. 
f) Time and date of accident. 
g) Date and time when admitted in hospital. 
h) Date of discharge from the hospital. 
i) Period of treatment and result of treatment. 
j) Percentage of loss of earning capacity and disability as assessed by Medical Officer. 
k) Claim required to be paid under Workmen’s Compensation Act. 
l) Rates of payment of compensation. 
m) Amount paid with details of the person to whom the same was paid. 
n) Authority by whom the compensation was assessed. 
o) Remarks. 
 
9. FINES AND DEDUCTION WHICH MAY BE MADE FROM WAGES: 
 
i) The wages of worker shall be paid to him without any deduction of any kind except the following: 

 
a) Fines. 
b) Deductions for absence from duty i.e. from the place or the places whereby the terms of his 

employment he is required to work. The amount of deductions shall be in proportion to the period 
for which he was absent. 

c) Deduction for damages to or loss of good expressly entrusted to the employed person for 
coustody, or for loss of money or any other deduction on which he is required to account, where 
such damage or loss is directly attributable to his neglect of default. 
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d) Deduction for recovery of advance for adjustment of overpayment of wages advance granted 
shall be entered in a register. 

e) Any other deduction, which the Central Government may from time to time allow. 
 
ii) No fine should be imposed on any worker save in respect of such acts and omissions on his part as 

have been approved by the Chief Labour Commissioner. 
 
iii) No fine shall be imposed on a worker on a worker and no deduction for damage or loss shall be 

made from his wages until the worker has been given an opportunity of showing cause against such 
fines or deductions. 

 
iv) The total amount of fine which may be imposed in any one wage period on a worker shall not exceed 

an amount equal to three paise in rupee of the wage payable to him in respect of wage period. 
 
v) No fine imposed on any worker shall be recovered from him by installments, or after the expiry of 

sixty days from the date on which it was imposed. 
 
vi) Every fine, shall be deemed to have been imposed on the day of the act or omission in respect of 

which it was imposed. 
 
10. REGISTER OF FINES ETC 
 
The contractor shall maintain a register of fines and a register of deductions for damage or loss in form Nos. 1 & 2 respectively which should be 

kept at the place of work. 

The contractor shall maintain both the English and the local Indian language, a list approve by the Chief Labour Commissioner clearly stating the 

acts and commissions for which penalty or fine may be imposed on a workmen and display it in a good condition in a conspicuous place of the 

work. 

 

11. PRESERVATION OF REGISTERS: 
 

 The wage book, the wage slips, the register and unpaid wages, the register of accidents, the register fines deduction required to be 
maintained under those regulations shall be preserved for 12 months after the date of last entry made them and shall be made available for 

inspection by the Engineer-in-Charge, Labour Welfare Officer or any other officer authorized by the Department of Atomic Energy in this behalf. 

 

12.  POWER OF LABOUR WELFARE OFFICERS TO MAKE INVESTIGATIONS OR ENQUIRY: 

 
 The Labour Welfare Officer or any other person authorized by the Central Government on their behalf shall have power to make 

enquiries with a view of ascertaining & enforcing due and proper observance of the fair wage clause and provisions of these regulations. He shall 
investigate into any complaint regarding the default made by the contractor or sub-contractor in regard to such provision. 

 

13. REPORT OF LABOUR WELFARE OFFICER: 
 

 The Labour Welfare Officer or other person authorised as aforesaid shall submit a report of result of his investigation or enquiry to the 

Engineer-in-Charge indicating the extent, if any to which the default has been commited with a note that necessary deductions from the 

contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In case an appeal is made by the contractor under 

Clause 14 of these regulations actual payment to labourers will be made by the Engineer-in-Charge after the Regional Labour Commissioner has 

given his decision on such appeal. 

 

a) The Engineer-in-Charge shall arrange payment to the labourers concerned within 45 days from the receipt of the report from the 

Labour Welfare Officer or the Regional Labour Commissioner as the case may be. 

 

14. APPEAL AGAINST THE DECISION OF LABOUR WELFARE OFFICER: 
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 Any persons aggrieved by the decision and recommendations of the Labour Welfare Officer or other person so authorised may appeal 

against such decision to the Regional Labour Commissioner concerned within 30 days from the date of decision, forwarding simultaneously a 
copy of his appeal to the Engineer-in-Charge but subject to such appeal, the decision of the officer shall be final binding upon the contractor. 

 

15. PROHIBITION RGARDING REPRESENTATION THROUGH LAWYER; 
 

i) A workman shall be entitled to be represented in any investigation or enquiry under these regulation by: 

An officer of a registered trade union of which he is a member. 

An officer of a federation of trade unions to which the trade union referred to in clause (a) is affiliated. 

Where the employer is not a member of any registered trade union by an officer of a registered trade union connected with, or by any other 

workman, employed, in the industry in which the worker is employed. 

 

ii) An employer shall be entitled to be represented in any investigation or enquiry under these regulations by: 

An officer of an association of employers of which he is a member. 

An officer of a federation of an association of employers to which the association referred to in clause (a) is affiliated. 

Where the employer is not a member of any association of employers, by an officer of association of employers connected with, or by any other 

employer, engaged in the industry in which employer is engaged. 

 

iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under this regulation. 

 

16. INSPECTION OF BOOK AND SLIPS: 
 

 The contractor shall allow inspection of the wage books and the wage slips, the register of unpaid wages, the register or accidents, and 

the register of fines and deductions to any of his workers or to his agent at a convenient time and place after the due notice is received to the 

Labour Welfare Officer or any other person, authorized by the Central Government on his behalf. 

 

 

17. SUBMISSION OF RETURNS: 

 The contractor shall submit periodical returns as may be specified from time to time. 

 

18. AMENDMENTS: 
 

 The Central Government may from time to time, add to or amend the regulations and on any questions as to the applied interpretation 
or effect of those regulations, the decision of the Chief Labour commissioner or Deputy Chief Labour Commissioner to the Government of India, 

or any other person authorized by the Central Government in that behalf shall be final. 
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FORM – I 
 

REGISTER OF FINES REGULATION 10(i) (EMPLOYER) 
 

----------------------------------------------------------------------------------------------------------------------------- ---------------
--------------------------------------------------------------------- 
 S. Name      Father’s/   Sex    Department     Nature &     Whether     Rate       
 Date &       Date on           Remarks 
 No.     Husband’s         date of the   workman     of 
wage amount  which 
     Name        offence for   showed      
 of fine  fine 
        which fine   cause  
 imposed realised 
        imposed     against 
          fine of not 
          if so enter dt. 
----------------------------------------------------------------------------------------------------------------------------- ---------------
--------------------------------------------------------------------- 
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FORM – II 
 

REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE EMPLOYER 
BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS 

 
Regulation 19 (i) (Employer) 

 
------------------------------------------------------------------------------------------------------------------------ --------------------
--------------------------------------------------------------------- 
S. Name Father’s/ sex Department  Damage Whether Date 
 Number  of Date on  Remarks 
No.  Husband’s    or lose workers  & 
amount installment which total 
  Name    caused showed 
 deduction if any  realised 
      With date cause 
 imposed 
       against 
       deduction if 
       so enter dt. 
----------------------------------------------------------------------------------------------------------------------------- ---------------
--------------------------------------------------------------------- 
   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



P a g e  | 52 

 

SEAL AND SIGNATURE OF TENDERER 

 

 
 
 
 
 
 
 
 
 

 

 
FORM – III 

 
EMPLOYMENT CARD REGULATIONS 6(iii) 

 
Name and sex of worker :         Age or 
date of birth  : 
Father’s name :        
 Identification marks : 
Address : 
 
Particulars of next of kin (wife and children, if any of the dependent next of kin in case of worker has no 
wife of child   : 
Name : 
Full address of dependent : 
(specify village, district and state) 
 
--------------------------------------------------------------------------------------------------------------------------------------------
--------------------------------------------------------------------- 

S. Name address of employer Particulars of     Total period for which 

 Actual number of Leave taken (no. of days     No. (specify whether a contractor

 location of work     the worker is employed days worked  should 

be specified) 
 or sub contractor)  site and description    from 
    of work done. 
----------------------------------------------------------------------------------------------------------------------------- ---------------
--------------------------------------------------------------------- 
1  2            3                         4    
 5      6 
----------------------------------------------------------------------------------------------------------------------------- ---------------
--------------------------------------------------------------------- 
 
 
 
 
 
 
 

Back side of the card (see next page) 
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FORM – 44 

 
EMPLOYMENT CARD REGULATIONS 6 (i) 

Back side of the card 
----------------------------------------------------------------------------------------------------------------------------- ---------------
--------------------------------------------------------------------- 
S.No.  Nature of work  Wage  Wage rate (with   Total 
wage earned by  Remark  Signature of 
as on  done by the worker period  particulars of unit  the worker 
during    employer 
reverse       in case of piece work)  the period 
shown under 
           column 5 
--------------------------------------------------------------------------------------------------------------------------------------------
--------------------------------------------------------------------- 
 

 
 
 
 
 
 
 
 
--------------------------------------------------------------------------------------------------------------------------------------------
--------------------------------------------------------------------- 
 
N.B. : If the worker is employed both on pieces and rates, relevant entries in each cse should be 
made separately. 
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FORM – IV 
 

ATTENDANCE CUM WAGE CARD (REGULATION 6 (iv) 
 

Card No. ______________________________________    Dated 
_______________________ 
 
Name of the contractor :  __________________________________________ 
 
Name of work  :  __________________________________________ 
 
Name of the worker :  __________________________________________ 
 
Address  :  __________________________________________ 
 
Designation  :  __________________________________________  Rate of wages  
_______________________ 
 

Date     Attendance     Signature of 
person    Remarks 
           Making 
attendance 

 
 
 
 
           
            On 
reverse of the card 

Wage  Date on which  Gross wages  Deduction  Actual wages 
 Date of payment    Signature of 
period  overtime worked    if any   paid  
       worker 
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REGISTER OF MATERNITY BENEFIT (CLAUSE 91F-(4) OF THE CONDITIONS OF CAONTRACT) 
 

Name & address of the contractor (s) :  ______________________________________________ 
 
Name & Location of the work  :  ______________________________________________ 
 
----------------------------------------------------------------------------------------------------------------------------- ---------------
--------------------------------------------------------------------- 
Name of the  Father’s/  Nature of   Period of       Date 
on which notice         Date of delivery 
employee  Husband’s  employment  actual appointment      of 
confinment given         miscarriage 
   Name 
--------------------------------------------------------------------------------------------------------------------------------------------
--------------------------------------------------------------------- 
     1        2          3    4          
5         6 
--------------------------------------------------------------------------------------------------------------------------------------------
--------------------------------------------------------------------- 
 
 
 
 
 
 
 
--------------------------------------------------------------------------------------------------------------------------------------------
--------------------------------------------------------------------- 
Date on which maternity leave commenced and ended     Leave 
pay paid to the employee 
In case of delivery  In case of miscarriage     In case of 
delivery  In case of miscarriage 
Commenced Ended  Commenced Ended     Rate of 
 Amount  Rate of  Aamount 
           leave pay
 paid  leave pay paid 
----------------------------------------------------------------------------------------------- ---------------------------------------------
--------------------------------------------------------------------- 
         7      8          9     10                       11     
12       13      14 
--------------------------------------------------------------------------------------------------------------------------------------------
--------------------------------------------------------------------- 
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REGISTER OF MATERNITY BENEFIT (CLAUSE 19-F-(4) OF THE CONDITIONS OF 
CONTRACT PAGE 2 

Specimen form of the register regarding Maternity benefit admissible to 
Contractor’s labour in Central Public Works Department Works 
 

 
Name of work : 
Name of the contractor : 

1. Name of woman and her husband’s name : 
 
2. Designation     : 
 
3. Date of appointment    : 
 
4. Date with months and years in which she is employed   : 
 
5. Date of discharge / dismissed if any : 
 
6. Date of production of certificate in respect of pregnancy   : 
 
7. Date on which the woman informs about the expected delivery   : 
 
8. Date of delivery / miscarriage / death : 
 
9. Date of production of certificate in respect of delivery / miscarriage   : 
 
10. Date with the amount of maternity death, benefit paid in advance of expected delivery    : 
 
11. Date with the amount of subsequent payment of maternity benefit   : 
 
12. Name of the person nominated by the woman to receive the payment of the maternity benefit, 
after her death. 
 
13. If woman dies, the date of her death, the name of the person to whom maternity benefit 
amount was paid, the month there of and the date of payment. 
 
14. Signature of the contractor authenticating centires in the register. 
 
15. Remarks column for the use of Inspection Officer. 
 
 
   Contractor       Engineer-in-
Charge 
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Section – IV 
ADDITIONAL CONDITIONS 

TENDER NO_NIT/IOP/15/2015-16 
MATERIALS OBTAINED FROM DISMANTLMENT- 

 
The contractors in the course of their work, would understand that all materials obtained in the work of dismantling excavation etc. 

will be considered Institute  property and issued to the contractor (if they require the same for their own use) at rates approved by the Director . If 
these materials are not require by them they will be disposed off to the best advantage of Institute. 

 
1. DELAY IN OBTAINING MATERIALS BY THE DEPARTMENT 
 

The Institute have undertaken to supply materials as specified be Schedule ‘A’ hereto 

annexed at rates stated therein. There may be delay in obtaining the materials by the Department 

and the contractor is therefore required to keep himself in touch with the day-to-day position, 

regarding the supply of materials from the Engineer-in-Charge, and to so adjust the progress of 

the work that their labour may not remain idle nor may thereby any other claim due to or arising 

from delay in obtaining the materials. It should be clearly understood that no claim whatsoever 

shall be entertained by the Govt. on account of delay in supplying materials. 

 

2. CARE OF WORK 

 

From the commencement to the completion of the works the contractor shall take full 

responsibility for care there off and all temporary works and in case any damage, loss or injury 

shall happen to the works or to any part thereof or to any temporary works from any cause 

whatsoever the contractor shall at his own cost repair and make good the same, so that the 

completion of the works shall be in good order and condition and in conformity in every respect 

with the requirements of the contractors and the Engineer’s instructions. 

 

3. QUALITY OF MATERIALS AND WORKMANSHIP AND TEST  

 

All materials and workmanship shall be the respective kind described in the contract and 

in accordance with the Engineer instructions and all be subject from time to time such test as the 

Engineer may direct at the place of manufacturer or fabrication or on the site or at all or any of 

such places. The contractor shall provide such assistances, instruments, machines, labour and 

material used and shall supply samples of materials as are normally required for examining, 
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measuring and testing all works and the quality or quality of materials before incorporating in 

the work for test as may be selected and required by the Engineer. The cost of such tests shall be 

borne by the contractor. 

 

4. PERIOD OF MAINTENANCE AND GUARANTEE 

 

The period of maintenance shall be a period of 12 months of such other periods as 

mentioned in Tender form and will commence from the date of completion of the work after 

testing and handing over to department and final certificate is issued in accordance with the 

conditions of contract. 

 

After completion of installation and testing the contractor should furnish a certificate in 

the proforma in Appendix – II at the time of taking over to installation by the department. 

During the period guarantee all defects in materials or workmanship shall be rectified or 

replaced free of cost to department. 

 

If it becomes necessary for the contractor to renew or replace any defective part of the 

installation or plant / equipment for purpose of rectification under this clause the provisions of 

this clause shall apply to the portion of the plant installation so replaced or renewed until the 

expiration of six months from the date of such replacement / renewal or until the end of above 

mentioned period of twelve month whichever is late. 

 

6. GOVERNMENT REGULATION 

 

The contractor shall conform to the provision of any Government Act which relate to 

works and to the regulations and bye-laws of any local authorities. The contractors shall give all 

notices required by the said acts or laws etc. and pay all fees payable to such authorities and 

allow for these contingencies in his restorations etc. and all other fees payable to the local 

authorities. 

 

7. REMOVAL OF SURPLUS / REJECTED MATERIALS AND DEBRIS 
 

The contractor shall undertake to have site clean from rubbish to the satisfaction of the 

Engineer-in-Charge. All surplus materials, rejected materials debris, including excess earth from 

excavation of trenches or foundation etc. will be removed to the place fixed by the Engineer-in-

Charge and nothing extra will be paid. 

 

8. INCONVENIENCE TO DEPARTMENTS ACTIVITIES 

 

 The contractor shall not deposit materials on any site which will seriously inconvenience 

any of the department’s activities. The Engineer-in-Charge may require the contractor to remove 

any materials which are considered by him to be of danger or inconvenience to the activities of 

the department or cause them to be removed at the contractors cost. 

 

9. GIVING OF NOTICES AND PAYMENT OF FEES 
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a) The contractor shall give notices and pay all fees required to be given or paid by any National 
or State Statute, Ordinance or other law or any Regulation or Bye-Law or any local or other duly 
constituted authority in relation to the execution of the works or of any temporary works and by the rules 
and regulation of all public bodies and companies whose property or rights are effected or may be 
effected in any way by the works or any temporary works. All quarry fees, royalties, octroi duties, 
including town duty and ground rent for stocking materials, if any, should be paid by the contractor. If 
refunds of such payments are however admissible in respect of Government contracts under the rules of 
Municipal or local authorities the contractor may obtain such refunds by following the prescribed 
procedure laid down by those authorities. The assistance of Bhabha Atomic Research Centre shall in 
such cases be restricted only to the extent of issue of a certificate that materials so imported have 
become the property of Govt. in Bhabha Atomic Research Centre. The contractor shall be entitled to such 
refunds whenever so obtained and should take into account while quoting his item rates in the tender. 
 
b) The contractor shall conform in all respect with the provisions of any such statute ordinance 
or law as aforesaid and the regulations or bye-laws of any local or other duly constituted authority which 
may be applicable to the work or to any temporary works and with such rules and regulations of public 
bodies and companies as aforesaid and shall keep the department indemnified against all penalties and 
liability of every kind of breach of such statute ordinance or law regulation or bye-law. 
 
10. ACCESS TO SITE 
 

The Engineer-in-charge or any persons authorized by him shall at all times have access to the 

work and to the site and to all workshops and places where work in being prepared or where 

materials manufactured articles, or machinery are being obtained for the works and the 

contractor shall afford every facility or every assistance in obtaining the right to such access. 

 
11. PLANT ETC. TO BE OR EXCLUSIVE USE FOR THE WORKS 

        
 All constructional plant, temporary works and materials provided by the contractors shall then be 
brought to site to be deemed to be exclusively intended for them and completion of the works and the 
contractor shall not remove the same or any part thereof (save for the purpose of moving it from one part 
of the site to another) without the consent of writing to the Engineer-in-Charge which shall not be 
unreasonably withheld. 
 
12. DEPARTMENT NO LIABLE FOR DAMAGES TO PLANT ETC. 
 
a) The department shall not at any time be liable for the loss of or injury to any of the said 
constructional plant and temporary work or materials. 
 
b) If any plant or equipment or machinery is purchased out of advances taken from the 
department such plant, equipments or machinery shall have to be issued by the contractor at least to the 
extent of such advances and pledge in the name of the Department until all such advances shall have 
been paid back to the Department. 
 
c)  
13. URGENT REPAIRS 

If by reason of any accident or failure or other event occurring to in or in connection with the work or any part thereof either during 
the period of maintenance any remedial or other work or repair shall in the opinion of the Engineer-in-charge be urgently necessary for security 

and the contractor is unable or unwilling at once to do such work or repair. The Engineer-in-charge may be him own, or other workmen do such 

work as may be considered necessary. If the work or repair so done is work which in the opinion of the Engineer-in-charge the contractor was 
liable to do at his own expense under the contractor all costs and charges properly incurred by the Engineer-in-charge in doing so shall on 
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demand be paid by the contractor or may be deducted any money due or which may become due to the contractor provided always that the 

Engineer-in-charge shall also soon after the occurrence of any such emergency as may be reasonably practicable notify the contractor thereof in 
writing. 

 

14. CONTRACTOR’S MACHINERY, PLANT, EQUIPMENT AND DRAWINGS 
The contractor shall furnish with the tender list of plant and equipment that be proposed to bring 

to site at his own cost for the execution of work to enable Institute to access his mode of execution of 
work. 
 
15. Supply of construction drawings will be placed by the department to suit the time schedule 
enclosed hereinafter. In case of delay in supply of drawings contractor will be eligible for suitable 
extension of time only in the event of such delay has in the opinion of the Engineer-in-charge, whose 
decision shall be final affected the progress. 
 
16. The contractor, his employee and agents shall not disclose any information or drawings furnished 
to him by Govt. All drawings, reports and other information prepared by the contractor / by Govt. or jointly 
by both for the execution of the contract shall not be disclosed without the prior approval of the Engineer-
in-charge. No photographs of the works or plane within the site premises shall be taken without the prior 
approval of the Engineer-in-charge. 
 
17. The contractor may be allowed to carry out work in shifts with the prior approval of the Engineer-

in-charge. 
 
18. PAYMENT TERMS 

On delivery of equipment at site and on due to certification by the Engineer-in-charge, 80% of the 
value of equipment / material will be released forthwith. Out of the balance 10% will be paid if the 
materials, equipments, if found acceptable after due inspection and so certified by the Engineer-in-
charge. The remaining 10% of the value of the equipment shall be released on satisfactory 
commissioning of the equipment and one due certification by the Engineer-in-charge. 

 
On satisfactory execution of the equipment and on due certification by the Engineer-in-charge 

90% of the value of the erection will be released and the remaining 10% on satisfactory commissioning of 
equipment. 

 
The contractor shall submit the quotation by giving the breakup cost of items so as to enable the 

owner to make interim payment after receipt of materials and at different stages of work. 
 
19. CONTRACT LABOUR (REGULATION AND ABOLITION) ACT 1970 
 
i) As soon as the letter of indent of work order is placed on successful tenderer, he should obtain a 
valid licence from the regional labour commissioner, under the contractor Labour (Regulation and 
Abolition) Act 1970 and General Rule 1971 before commencement of work. 
 
ii) The contractor should be submitted by 7th of every month for the previous months. Specimen 
proforma in indicated in Appendix ‘B’. 
 
iii) The tenderers are required to note that as specified under clause of section III – Conditions of 
contract, the contractor has to comply with, the provisions of the Contract Labour (Regulation and 
Abolition) Act 1970 and rules and orders issued thereunder from time to time. As per para V(a) under 
Clause 25 of said Act and Central rules. It is obligatory of the part of the contractor to pay wages to the 
labour employed by him on the work at the same rates of wages as paid by the Principal Employer (in the 
case IOP) in respect of labour directly engaged by the Principal Employer in the vicinity. The rates of 
wages currently payable as notified by the Principal Employer (i.e. IOP) to the casual employees 
employed by him Bhubaneswar  are as follows: 
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Sl. No.   Category of casual Labours   Wages per day 
          (01.04.2015) 
1.    Highly skilled     Rs. 424.00 
 
2.    Skilled       Rs. 385.00 
 
3.    semiskilled      Rs.328.00 
 
3.    Unskilled     Rs. 290.00 
 
The wage rates shown above are all inclusive rates and include also the wages for the weekly day of rest. 
Accordingly, the wage shall be allowed 6 days in a week. The tenderers may bear in this in mind while 
working out their rates for submitting tenders. 
 
19(A) The contractor has to follow strictly the Govt. Labour Acts which are in force at present and 
introduce from time to time such as act enforced by the Regional Provident Fund Commissioner, 
Directorate of ESIS & Enforcement officer or Contract Labour Act and all necessary agreement for labour 
security insurance will have to made by the contractor at his own cost. 
 
19(B) FOLLOWING SHALL BE REQUIRED TO BE FULFILLED BY CONTRACTORS. 
 
1) Every Contractor employing 20 or more workmen on any day should obtain licence from Asstt. 
Labour  

Commissioner, Bhubaneswar. They should also obtain Registration under BOCW Act if they 

are engaged in construction activities. (Rule 12)  

 
2) Every Civil Contractor employing 10 or more workmen should obtain a Registration under Building 

and Other Construction Workers Act from Asstt. Labour Commissioner, Bhubaneswar. 
 
3) Notice of commencement of contract work should be given to Labour Enforcement Officer by the 

Contractor in From VI-A. (Rule 81(3)) 
 

4) Notice of completion of contract work should be given to Labour Enforcement Officer by the 

Contractor Form VI-A. (Rule 81(3)) 

 
5) Notices showing rates of wages, hour of work, wage periods, date of payment of wages, date of 

payment of unpaid wages, names and addresses of Inspectors in English, Hindi and in local language 
should be displayed at Worksite. (Rule 81(i) (i)) 

 

6) A copy of the above Notice is to be sent to Labour Enforcement Officer. 

 

7) Maintain a Register of workmen in Form XIII. (Rule 74) 

 

8) Issue Employment Card to workmen in Form XIV. (Rule 76) 
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9) Issue a Service Certificate to workmen in Form XV on termination of employment for any reason 

whatsoever. (Rule 77) 
 
10) Maintain Muster Roll of workmen in Form XVI. (Rule 78(1)(a)(i)) 
 
11) Maintain Register of wages in Form XVII. 
 Contractors may maintain a Combined Register of wages-cum-Muster Roll, if the wage period is a 

fortnight or less. 
 

12) Provide Wage slip to workmen in Form XIX. (Rule 78(1)(b)) 

 
13) Maintain a Register of Deduction for Damage/Loss in Form XX. (Rule 78(1)(a)(ii)) 
 
14) Maintain a Register of Fines in Form XXI. (Rule 78(1)(a)(ii)) 
 
15) Maintain a Register of Advances in Form XXII. (Rule 78(1)(a)(ii)) 
 
16) Maintain a Register of Overtime in Form XXIII.(Rule 78(1)(a)(iii)) 
 
17) Send Half Yearly Return in Form XXIV to ALC/LEO. (Rule 82(1)) 
 
18) A First Aid Box with essential medical items to be maintained. (Rule 58) 
 
19) Every Contractor should ensure disbursement of wages to his workmen in the presence of authorized 

representative of BARC. (Rule 72) 
 
20) Every Contractor shall display an abstract of the Act and Rules in English, Hindi and in the language 

spoken by the majority of the workers. (Rule 79) 
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Institute of Physics 

Bhubaneswar 

Section – V 

                                                                    SPECIAL INSTRUCTIONS 
TENDER NO__NIT/IOP/15/2015-16 

1. General 
The following condition of contract shall be read in conjunction with general conditions of 

contract enclosed herein before. The following clauses shall be considered in extension and not 
in limitation of the obligation of the contract. In case of discrepancy between these additional 
conditions of contract and the general conditions of contract (proceeding) the stringent of the 
conditions shall take precedence. 

 

2. Location / Scope 
The location of work is indicated in “Tender Notice”. The scope of work is indicated in the 

schedule of quantities or in a brief write up attached to schedule of quantities in case of any 
specific requirements. The tenderer is advised to visit the site of work with the prior permission of 
Engineer-in-Charge in order to acquaint himself with all the connected information of the proper 
execution of the work. 

 

3. Site Investigation 
The contractor shall satisfy himself as a to the nature and location of the work general and local conditions, 

particularly those bearing upon transportation, disposal, handling and storage or material, availability of labour, water 
electric power, roads and uncertainties of weather of similar physical conditions of the site the conformation and 
conditions of ground, the character quality and quantity of surface and sub-surface materials to be encountered including 
the sub-soil water levels, equipments and facilities needs preliminary to and during the progress of the work and all other 
matter which can in any way, effect the work or the cost thereof under this contract. 

 

4. Staking Out Base Lines And Leaves 
The contractor shall layout his work from base lines and grades established by the Department and shall be 

responsible for all measurements in connection therewith. The contractor shall at his own expense furnish all stakes, 
templates, platforms, equipment, ranges and labour that may be required in setting of layout of any part of the work. The 
contractors shall be held responsible for the proper execution of the work to such lines and grades as may be established 
or indicated on the drawings and in specifications. The contractor shall take bench marks and stakes existing at the site 
for layout lines and level. The contractor is to construct and maintain proper benches at the inter-sections of all main 
walls, columns etc., in order that the lines and level may be accurately checked at all times. The odolite, levels prismatic 
compass, chain steel and metallic tapes and all other surveying instruments found necessary for the work shall be 
provided by the contractors for use at site in connection with this work. 

 

5. Drainage In The Vicinity Of The Building 
The contractor shall be entirely responsible for the provision and maintenance of efficient 

drainage arrangements in the work site to load of all water whatever pumps from the excavation 
or on account of rains, springs or any other sources whatsoever, flooding or ponding of water in 
the work at site shall not be permitted under any circumstances whatsoever and the contractor 
shall take all precautions to prevent the same by providing suitable pump other dewatering 
arrangements. The cost of repairing damages, if any to the work under execution or to any 
Institute property in / around the site shall be entirely borne by the contractor, when such 
damages are due to his non-compliance with the above conditions. 

 

6. Traffic Interference And Inconvenience To The Public 



P a g e  | 64 

 

SEAL AND SIGNATURE OF TENDERER 

 

The contractor shall conduct his operation so as to interfere as little as possible with the traffic. When 
interference to traffic is inevitable, notice of such interference shall be given to the Engineer-in-Charge well in advance (at 
least 2 days). The contractor shall take all precautionary and other measures such as providing warning signals, 
temporary diversions, etc. All as directed by the Engineer-in-Charge. The contractor shall exercise full care to ensure that 
no damage is caused by him or his workmen, during the operation to the existing water supply and power lines. The cost 
of any such damage and risks arising out of this shall be entirely borne by the contractor. 

The contractor shall not deposit materials on any site which will seriously inconvenience the public. The 
Engineer-in-Charge may require the contractor to remove any materials which are considered to be danger or 
inconvenience to the public or cause them to be removed at the contractor’s cost. 

 

7. Commencement And Completion Of Work In Proper Schedule 
The entire work shall be completed within the stipulated period indicated, including monsoon period, from the 

tenth day after the date on which the written order to commence the work is issued. 

 

Time being the essence of the contract, a broad based time schedule showing the important phase of work 
shall be prepared by the contractor in consultation with Engineer-in-Charge. It will be necessary for the contractor to 
adhere to this programme of work and further he will have to prepare and submit a detailed programme of work showing 
the various activities of work taking into consideration the programme of other agencies. The programme shall be 
submitted by the contractor within a fortnight of the acceptance of the tender for the approval of the Engineer-in-Charge 
which will then form part of the contract and the work will have to be carried out in all respect as per the approved time 
schedule. 

 

The contractor shall furnish to the Engineer-in-Charge a weekly progress report in duplicate indicating the 
following : 

 --------------------------------------------------------------------------------------------------------------------------------------- 

No. Item of  Schedule for Actual  Reasons for  Steps taken 

 Work  the week  progress  shortfall   to make up 

          Shortfall 

 

8. Co-operation with Other Contractors 
The contractor shall afford all facilities and give complete co-operation for the execution for various other works, 

if required to be carried out simultaneously by other agencies while his own work is in progress. The co-ordination will be 
affected in consultation with the Engineer-in-Charge of the work. 

 
Other contractors are also likely to be authorised by the owners to work in the same area 

during the construction stage for work such as (i) Civil (ii) Air-conditioning (iii) Electrical (iv) 
Services and (v) Public Health and other miscellaneous works. 

 

9. Specifications And Drawings 

a)      The drawings furnished to the contractor shall be interpreted by the use of 

given dimensions and nomenclature only, and the drawing shall not be scaled. 

Drawing to a large scale shall have precedence over those to a smaller scale. 
b)      Prior to the execution of the work the contractor shall check all drawings, 

specifications and shall immediately report all errors, discrepancies and / or omissions 
discovered therein to the Engineer-in-Charge and obtain appropriate orders on the same. 
Any adjustment made by the contractor without prior approval of the Engineer-in-Charge 
shall be at his own risk. Each description of item in the schedule of quantities shall be 
read in conjunction with relevant drawings and the specifications and the contractor’s rate 
shall be deemed to be for such complete work unless otherwise specified by contractor 
while tendering. 

c)      Cost of all shop drawings, fabrication, drawings or frame work drawings and details to 
be furnished by the contractor shall be deemed to be included in his tendered rates for 
the work. Approval of shop drawings shall not be construed as authorising additional 
work or increased cost to the department. 
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d)      Prior to submission for approval, the contractor shall be responsible for thoroughly 
checking all drawings to ensure that they comply with the intent and the requirements of 
the contract specifications and they fit in with the overall building layout. Drawings found 
to be in accurate or otherwise in error will be returned for correction by the contractor. 

e)      For all drawings to be submitted by the contractor, for the approval of the Engineer-in-
Charge, the contractor shall submit 6 (six) copies of each drawings for approval. 

f)      The approval of the drawings by the Engineer-in-Charge shall not be construed as a 
complete dimensional check, but will indicate only that the general method of 
construction and detailing is satisfactory. The contractor shall be responsible for the 
dimension and design of adequate connection, supports, details and satisfactory 
construction of the work. 

 

 

 

10. Contractor’s Stores and Site 
Suitable area near the site of work shall be allocated to the contractor free of cost for 

storing the equipment, plant, materials, etc. for his site office and cement godown. He will, 
however, be solely responsible for watching or guarding his property and materials issued to him 
by the owner. Contractor shall cover all materials at site with requisite insurance against theft, 
larcdncy, decoits, fire, tempost and flood. He, however, will have to dismantle the sheds and 
vacate the land after the receipt of due notice from the Engineer-in-Charge if the same is 
obstructing any work. 

 

11. Transportation of Equipment and Materials 
It shall be the contractor’s responsibility to transport all equipment and materials of the 

job at his own expense. The contractor shall use only established roadways or construct and use 
such temporary roadways as may be necessary and approved by the Engineer-in-Charge. When 
it is necessary to cross curvings or side walks protection against damage shall be provided by the 
contractor. Any damage caused to roads, curves sidewalks, etc. shall be repaired by the 
contractor at his own expense. 

 

12. Temporary Buildings 
Warehouse, shed, workshop and office facilities as required by the contractor shall be 

provided by him at his own expense prior approval of the Engineer-in-Charge shall be obtained in 
respect of location and layout and details of these buildings after the work is overall these 
temporary facilities shall be removed by the contractor at his own expense, to the satisfaction of 
the Engineer-in-Charge within (10) ten days from the date of completion. No. land for erecting 
temporary huts for housing the contractor labours will be made available by the department. 

The contractor will have to make his own arrangement for the same. 
 

13. Inspection 
The work shall be conducted under the general direction of the Engineer-in-Charge and 

is subject to inspection by his appointed representative to ensure strict compliances with the 
terms of contract. No failure of the Engineer-in-Charge or his designated representative during 
the progress of work to discover or to reject materials or work not in accordance with the 
requirements of this contract shall be deemed in acceptance thereof, or a waiver of defects 
therein, and no payment by the Engineer-in-Charge of partial or entire occupancy of the premises 
shall be construed to be an acceptance of work or materials which are not strictly in accordance 
with the requirements of this contract. No chances whatsoever to any provision of the 
specifications shall be made without written authorisation from the Engineer-in-Charge. 

 

14. Water and Power Supply to Contractors 
a) Only piped water required for the work will be made available to the contractor at the site at 

the place to be determined by the Engineer-in-Charge. The contractor shall make his own 
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arrangements for drawing water from the watermain. All piping, plumbing etc. shall be 
installed and properly maintained by the contractor for his use of work at his own cost, the 
same shall be removed on completion of the work and he shall make good the work, if any, 
disturbed or damaged by his installation, etc. at his own cost. The water used for the work 
shall be supplied free of charge. 

b)  The Engineer-in-Charge mentioned herein, will mean Departmental representative of 
Technical Services Division, BARC, In-charge of temporary power system or his authorised 
representatives at site. The guide lines for temporary power supply at site and general safety 
procedures are enclosed separately. 

 

15. Removal of Workmen and Supervisory Staff 
The contractor shall employ in or about execution of the work only such persons as are 

careful, skilled and experienced in their several trades and the Engineer-in-Charge shall be liberty 
to object to and require the contractor to remove from the works any persons employed by the 
contractor in or about the execution of works who in the opinion of the Engineer-in-Charge 
misconducts himself or is incompetent, or negligent in the proper performance of his duties and 
all such persons shall not again be employed upon the works without the permission of the 
Engineer-in-Charge. 

 

 

16.      Schedule of Quantities 
 Schedule of probable quantities in respect of the work and specifications is enclosed. The 
schedule of probable quantities liable to alternation by omission, deduction or addition at the 
discretion of the Engineer-in-Charge. 

 

17. Tender Rates  
 The rates quoted by the tenderer in the schedule shall be inclusive of Sales Tax on turnover, 
Octroi duty and works contract tax or any other duties leveied by the Govt. or other public bodies. Unless 
otherwise stated in the schedule of quantities rates for all items shall be for complete work including 
supplying and fixing of all materials etc. 
 
 The contractor when called for by the department, should furnish detailed analysis in support of 
the rates quoted by him against each item of tender. The department reserves the right to utilise the 
analysis thus supplied and in setting and deviations of claims arising on this contract. 
 
 In this connection, the tenderers any, however, note that under the provisions of Section of 
Bhubaneswar Municipal Corporation Act, if any article on which Octroi is paid, is imported into the city 
under a written declaration signed by the importer that such article is being imported into the city for the 
purpose of supply to Govt. work, the Octroi is admissible for refund on production property of Govt. In the 
case of materials incorporated in this work, the necessary certificates will be furnished by the Department 
to enable the contractor to obtain refund of Octroi. This may be taken into consideration by the tenderers 
when quoting their rate. 
 

18. Supply Of Materials 
i) The materials and their quantity to be supplied by the department will be as per Schedule A. 

These shall be issued from the department stores. 
ii) The contractor shall bear all incidental charges for cartage, storage and safe custody of 

materials. No reimbursement of the expenses will be made by the department. 
iii) The contractor should note that the difference in the quantity on materials actually issued to 

the contractor and theoretical quantity including its variation of not returned by the contractor, 
shall be recovered at twice the issue rate including storage charges without prejudice to the 
provision to the relevant conditions regarding the return of materials. And in the event of it 
being discovered that the quantity of materials used is less than the quantity ascertained as 
herein before provided (allowing variation on minus side) cost of materials not so used shall 
be recovered from the contractor on the basis of stipulated issue rate including storage 
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charges and cartage to site without prejudice to the right of the Engineer-in-Charge to reject 
such work or to allow him at reduced rates for such items of insist on him to redo the same 
without any extra cost. 

iv) Recovery for supply of material shall be made progressively form the running accounts bills 
based on actual consumption at site. 

 

19. Withdrawal Of Tender 
 The tender should be valid for a minimum period of 90 days from the date of opening of tenders. 
Should the tenderer withdrawn or modify his tender within the period of 90 days his earnest money 
deposit will be liable for fore fieture. 

20. Measurements 
 Where mode of measurement is not specified the measurement will be taken at site as per latest 
I.S. Code or practice for measurements. The contractor of his representative shall accompany the 
Engineer-in-charge or his representative, when required to do so and assist in taking measurements, and 
shall agree to the measurements recorded on the spot. All measuring tapes shall be of steel and 
scaffolding and ladders that may be required for taking measurements shall be supplied by the contractor. 
If the contractor fails to accompany the Engineer or other person who has been duly authorised by the 
Engineer-in-Charge to take measurement then he shall be bound by the measurements recorded by the 
Engineer-in-Charge or his representative. 

 
21. Samples 
 Samples of all the materials to be incorporated in the works shall be submitted to the 

Engineer-in-Charge for the approval without any extra cost. The approved samples will be kept 

with the Engineer-in-Charge till the completion of the work. Materials not conforming strictly to 

the samples are liable to be rejected. 
 

22. Contractors staff 
 The tenderer shall furnish along with his tender the list of Engineers and supervisory staff with 
their qualifications and experience he proposes to employ for execution of the work covered by this 
contract. 
 

23. List Of Works Carried Out By Tenderers 
 The tenderers shall also submit along with the tender a list of works and also the 

approximate cost of each work carried out by him in the past for different Govt. department or 

Public bodies. 
 

24. Security Regulations 
 The contractor has to follow strictly regulation prevailing at the area where work site is situated 
from time to time especially in regard to working hours, movement of materials and entry permits. Any 
breach of regulations will be seriously viewed. 
 

1. The contractor shall make application to the Engineer-in-Charge every day for issue of entry 
permits / photo passes for casual labourers to be deployed as the works. 

2. On recommendation by the Engineer-in-Charge, the contractor shall collect the required 
number of tokens from the Security Department and distribute the same among the 
authorised labour forces. He shall also be responsible for accounting the surrendering of 
tokens issued by the Security department at the end of Day’s work. The token can be issued 
only for a short duration in the morning hours. In the event of loss or misplacement of tokens 
a penalty of Rs.2/- per token will be levied. 

3. The contractor shall make an application for the photo passes to be issued by the Security 
Department for his regular supervisory staff. 
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4. No person other than those holding tokens or photo passes shall normally be permitted to 
enter site. In case the contractor desire to bring any other personnel to the work site. He shall 
obtain permission of Security Department well in advance through Engineer-in-Charge. 

5. All materials and articles brought by the contractor to the work sites shall have to be declared 
at the security gate. Similarly to materials shall be taken out from the department premises 
without proper gate pass, which will be issued by the Engineer-in-Charge to the contractor on 
written request. It is to be noted that loading of contractor’s materials or vehicles and trucks 
shall be done in the presence of Department materials till the Security check is over. 

6. For work on Sunday, holidays and late hours even though permission will be accorded by the 
Engineer-in-Charge, the contractor will have to make application to the Security Department 
also and keep them informed well in advance. 

 Any breach of above security regulations and rules in force from time to time be viewed seriously. 
 

25. Information Regarding accidents 
 The contractor is also to promptly report the case(s) of accident (s) involving 

injuries to this worker (s) to his local security post/Security officer and Engineer-in-Charge. 
 

26. Requirement of Electrical Power 
 Tendrers should submit along with their tenders the total approximate requirement of Electrical 
power that may be required by them for the execution of the work. 
 

27. Bank Guarantee 
 If on acceptance of the tender the contractor desires to give a Bank Guarantee 

Bond in lieu of Deposit, stipulated in the tender the contractor should note that the same shall be 

given in the form as shown in Appendix `A’. 
 

28 One Copy of the Drawings to Be Kept At Site 

 One copy of each of the drawings furnished to the contractor shall be kept by the 

contractor at site and the same shall be at reasonable. 
 

29. Proper Drawings and Instructions 
 The Engineer-in-Charge shall have full powers and authority to supply to the contractors from 
time to time during the progress of work such further drawings and instructions as shall be necessary 
for the purpose of proper and adequate execution and maintenance of the work and the contractor 
shall cary out the work and the bound by the same. 
 

30. Work to the Satisfaction of the Engineer-In-Charge 
  
 Save in so far as it is legally or physically impossible the contractor shall execute, complete and 
maintain the works in strict accordance with entire satisfaction of the Engineer-in-Charge and shall 
comply with and adhere strictly to the instructions and directions of Engineer-in-Charge on any 
important matter concerning the work. The contractor shall take instructions and directions from the 
engineer-in-Charge or his authorised representatives. 
 

31. Watching and Lightings 
 The contractor shall in connection with the works, provide and maintain at his 

own cost all lights, guards, fencing and watching where and when necessary or as required by the 

Engineer-in-Charge or by any duly constituted authority for the protection of the workers or for 

the safety and convenience of the public or others. 
 

32. Foreign Exchange 
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 No foreign exchange will be made available by the owner for any of the 

equipment covered in the tender specifications. However where it is unavoidable imported items 

can be included. The tenders should clearly indicate materials, quantity, rate and amount of such 

imported items. 
 
 
 

33. Return of Drawings 
 After the completion of the work, the drawings will be returned by the tendrers to 

the owner. Final payment will be made only after the drawings have been received by the owner. 
 

34. Components Of Items For Completion Of Works 
 Any items of work required for completion of the work as per the specifications 

and drawings even though not indicated specifically either in the tender schedule, specifications 

and drawings should be quoted by the contractor separately given unit rates for such items along 

with the main tender. In the case of such information not being furnished along with the tender 

documents, it will be deemed to have been included in the rates quoted in the tender schedule 

and no claims whatsoever, will be entertained subsequently for such items. 
 

35. Special Tools 

 The contractor shall hand over a list of special tools required and also the tools 

required for maintenance and overhauling of equipments supplied. Installed and commissioned 

by him. 

 

36. Maintenance Schedule 

 He shall also submit two copies of recommended schedule for maintenance of 

equipments supplied by him. This maintenance schedule should be based on manufacturer’s 

recommendations. 

 

37. Test Certificates 

 4 copies of test certificate for each individual equipments supplied by him should 

be submitted before commissioning of equipments. 

 

38. Final Drawings 

 4 copies of final completion drawings along with their negative (tracing) should 

be submitted. 

 

39. IT IS TO BE NOTED THAT TILL CLAUSES 33 TO 38 ARE COMPLETED WITH PAYMENT                                                                                                                                              

     TOWARDS FULL AND FINAL SETTLEMENT, - NAMELY FINAL BILL WILL NOT BE MADE. 

 

I. Confidentiality:- 

 No party shall disclose any information to any third party concerning the 

matters under this contract generally. In particular, any information identified as 

“Proprietary” in nature by the disclosing party shall be kept strictly confidential by 

the receiving party and shall not be disclosed to any third party without the prior 

written consent of the original disclosing party. 
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 This clause shall apply to the sub-contractors, consultants, adviser or the 

employees engaged by a party with equal force. 

 

II. “Restricted information” categories under Section 18 of the Atomic Energy Act, 

1962 and “Official Secrets” under Section 5 of the Official Secrets Act, 1923 :- 

 Any contravention of the above-mentioned provisions by any contractor, 

consultant, adviser or the employees of a contractor will invite penal consequences 

under the aforesaid legistation. 

 

III. Prohibition against use of IOP’s name without permission for publicity 

purposes:- 

 The contractor or sub-contractor, consultant, adviser or the employees 

engaged by the contractor shall not use IOP’s name for any publicity purpose through 

any public media like press, Radio, T.V. or Internet without the prior written approval 

of IOP. 

  

 
 
 
 
 
 
 
 
 
 
 
 
 



INSTITUTE OF PHYSICS

BHUBANESWAR-751 005

(An Autonomous research institute of Dept. of Atomic Energy, Govt.of India)

 Tender No. NIT/IOP/15/2015-16

CONSTRUCTION OF                                                                                                                                  (1) 

APPROACH ROAD CONNECTING NISER HOSTEL TO NISER ACADEMIC BUILDING                                    

(2) APPROACH ROAD CONNECTING CONNEC TING EXTENSION BUILDING, LIBRARY AND 

AUDITORIUM

PART-II

FINANCIAL BID



Sl. No Description of items Qnty. Unit

Total 

Amount(Rs.

In figure In words

1

Earth work in rough excavation, banking

excavated earth in layers not exceeding 20 cm

in depth, breaking clods, watering, rolling each

layer with10 tonne roller or wooden or steel

rammers, and rolling every 3rd and top-most

layer with power roller of minimum 8 tonnes

and dressing up in embankments for roads,

flood banks, marginal banks and guide banks

or filling up ground depressions, lead upto 50

m and lift upto 1.5 m lift 

1.1  All kinds of soil 165 CUM

2

Carriage of material(Earth) by mechanical

transport icluding loading, unloading and

stacking up to 1/2 km. 109 CUM

3

Providing and laying in position cement

concrete of specified grade excluding the cost

of centering and shuttering ‐ All work up to

the plinth level : 1:4:8 (1 Cement : 4 coarse

sand : 8 graded stone aggregate 40 mm

nominal size). 65 CUM

4

Providing and laying 80mm thick factory made

cement concrete interlocking paver block of

M/s. JICO make of M ‐40 grade made by lock

making machine with strong vibratory

compaction and of approved size and design/

shape laid in required colour and pattern

over150mm thick compacted bed ofcement

concrete and filling the joints with coarse sand

etc. all complete as per the direction of

Engineer‐incharge. 1918 SQM

SCHEDULE OF QUANTITIES

Name of the work:Construction of                                                                                                                             

(1) approach road connecting NISER hostel to NISER Academic Building front road          (2)Approach 

roadconnecting  extension building, Library and Auditorium. 

 Unit Rate(Rs.)



5

Providing and laying at or near ground level

factory made kerb stone of M-25 grade

cement concrete in position to the required

line, level and curvature, jointed with cement

mortar 1:3 (1 cement: 3 coarse sand),

including making joints with or without

grooves (thickness of joints except at sharp

curve shall not to more than 5mm), including

making rainopening wherever required

complete etc. as per direction of Engineer-in-

charge (length of finished kerb edging shall be

measured for payment).(Precast C.C. kerb

stone shall be approved by Engineer-in-

charge). 24.12 CUM

Rupees(In words) =

                                                                                                                    Total Amount=Rs.
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